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Bid Event Number:
Document Number:
Event ID:

Replaces Contract:
Date Mailed:
Closing Date:
Procurement Officer:
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E-Mail Address:
Web Address:
Item:

Agency:

Period of Contract:

Scope:

Request for Proposal (RFP)
April 8, 2013
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02467
April 8, 2013
May 10, 2013 2:00 PM
Bonnie Edwards
785-296-3125
bonnie.edwards@da.ks.gov
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Enterprise Document Management System

Kansas Department of Transportation

Date of Award through December 31, 2014

(with the option to renew for one (1) additional renewal period)

This Contract shall cover the procurement of an Enterprise Document

Sam Brownback, Governor

Management System for the Kansas Department of Transportation during the

contract period referenced above.

Event Number EVT0002245 was recently posted to Procurement and Contracts Internet website.
The document can be downloaded by going to the following website:

http://da.ks.gov/purch/Contracts/bids.aspx/EVT0002245

It shall be the vendor's responsibility to monitor this website on a regular basis for any

changes/addenda.
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SIGNATURE SHEET

ltem: Enterprise Document Management System

Agency: Kansas Department of Transportation

Closing Date: May 10, 2013

By submission of a bid and the signatures affixed thereto, the bidder certifies all products and services

proposed in the bid meet or exceed all requirements of this specification as set forth in the request and
that all exceptions are clearly identified.

Legal Name of Person, Firm or Corporation

Mailing Address City & State Zip
Toll Free Telephone Local Cell: Fax
Tax Number

CAUTION: If your tax number is the same as your Social Security Number (SSN), you must leave this line blank. DO NOT
enter your SSN on this signature sheet. If your SSNis required to process a contract award, including any tax clearance
requirements, you will be contacted by an authorized representative of the Division of Purchases at a later date.

E-Malil
Signature Date
Typed Name Title

In the event the contact for the bidding process is different from above, indicate contact information
below.

Bidding Process Contact Name

Mailing Address City & State Zip
Toll Free Telephone Local Cell: Fax
E-Mail

If awarded a contract and purchase orders are to be directed to an address other than above, indicate
mailing address and telephone number below.

Award Contact Name

Mailing Address City & State Zip

Toll Free Telephone Local Cell: Fax

E-Mail
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1. INSTRUCTIONS
1.1. Bid Event ID / Reference Number:

The Bid Event ID / RFP number, indicated in the header of this page, as well as on the first page of this
proposal, has been assigned to this RFP and MUST be shown on all correspondence or other documents
associated with this RFP and MUST be referred to in all verbal communications. All inquiries, written or
verbal, shall be directed only to the procurement officer reflected on Page 1 of this proposal. There shall
be no communication with any other State employee regarding this RFP except with designated state
participants in attendance ONLY DURING:

¢ Negotiations
e Contract Signing
e as otherwise specified in this RFP.

Violations of this provision by bidder or state agency personnel may result in the rejection of the proposal.
1.2. Negotiated Procurement:

This is a negotiated procurement pursuant to K.S.A. 75-37,102. Final evaluation and award will be made
by the Procurement Negotiation Committee (PNC) consisting of the following entities (or their designees):

e Secretary of Department of Administration;
e Director of Purchases, Department of Administration; and
e Head of Using Agency

1.3. Appearance Before Committee:

Any, all or no bidders may be required to appear before the PNC to explain the bidder's understanding
and approach to the project and/or respond to questions from the PNC concerning the proposal; or, the
PNC may award without conducting negotiations, based on the initial proposal. The PNC reserves the
right to request information from bidders as needed. If information is requested, the PNC is not required
to request the information of all bidders.

Bidders selected to participate in negotiations may be given an opportunity to submit a revised technical
and/or cost proposal/offer to the PNC, subject to a specified cut off time for submittal of revisions.
Meetings before the PNC are not subject to the Open Meetings Act. Bidders are prohibited from
electronically recording these meetings. All information received prior to the cut off time will be
considered part of the bidder's revised offer.

No additional revisions shall be made after the specified cut off time unless requested by the PNC.

1.4. Cost of Preparing Proposal:
The cost of developing and submitting the proposal is entirely the responsibility of the bidder. This
includes costs to determine the nature of the engagement, preparation of the proposal, submitting the
proposal, negotiating for the contract and other costs associated with this RFP.

1.5. Preparation of Proposal:
Prices are to be entered in spaces provided on the cost proposal form if provided herein. Computations
and totals shall be indicated where required. In case of error in computations or totals, the unit price shall

govern. The PNC has the right to rely on any prices provided by bidders. The bidder shall be responsible
for any mathematical errors. The PNC reserves the right to reject proposals which contain errors.
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All copies of cost proposals shall be submitted in a separate sealed envelope or container separate from
the technical proposal. The outside shall be identified clearly as "Cost Proposal” or "Technical Proposal"
with the Bid Event ID / RFP number and closing date.

A proposal shall not be considered for award if the price in the proposal was not arrived at independently
and without collusion, consultation, communication or agreement as to any matter related to price with
any other bidder, competitor or public officer/employee.

Technical proposals shall contain a concise description of bidder's capabilities to satisfy the requirements
of this RFP with emphasis on completeness and clarity of content. Repetition of terms and conditions of
the RFP without additional clarification shall not be considered responsive.

1.6. Signature of Proposals:

Each proposal shall give the complete legal name and mailing address of the bidder and be signed by an
authorized representative by original signature with his or her name and legal title typed below the
signature line. If the contract's contact will be a different entity, indicate that individual's contact
information for communication purposes. Each proposal shall include the bidder's tax number.

1.7. Acknowledgment of Amendments:

All bidders shall acknowledge receipt of any amendments to this RFP by returning a signed hard copy
with the bid. Failure to acknowledge receipt of any amendments may render the proposal to be non-
responsive. Changes to this RFP shall be issued only by the Division of Purchases in writing.

1.8. Modification of Proposals:

A bidder may modify a proposal by letter or by FAX transmission at any time prior to the closing date and
time for receipt of proposals.

1.9. Withdrawal of Proposals:

A proposal may be withdrawn on written request from the bidder to the Procurement Officer at the
Division of Purchases prior to the closing date.

1.10. Competition:

The purpose of this RFP is to seek competition. The bidder shall advise the Division of Purchases if any
specification, language or other requirement inadvertently restricts or limits bidding to a single source.
Notification shall be in writing and must be received by the Division of Purchases no later than five (5)
business days prior to the bid closing date. The Director of Purchases reserves the right to waive minor
deviations in the specifications which do not hinder the intent of this RFP.

1.11. Evaluation of Proposals:

Award shall be made in the best interest of the State as determined by the PNC or their designees.
Although no weighted value is assigned, consideration may focus toward but is not limited to:

e Cost. Bidders are not to inflate prices in the initial proposal as cost is a factor in determining who
may receive an award or be invited to formal negotiations. The State reserves the right to award
to the lowest responsive bid without conducting formal negotiations, if authorized by the PNC.
Adequacy and completeness of proposal

Bidder's understanding of the project

Compliance with the terms and conditions of the RFP

Experience in providing like services

Qualified staff

Methodology to accomplish tasks
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e Response format as required by this RFP

1.12. Acceptance or Rejection:

The Committee reserves the right to accept or reject any or all proposals or part of a proposal; to waive
any informalities or technicalities; clarify any ambiguities in proposals; modify any criteria in this RFP; and
unless otherwise specified, to accept any item in a proposal.

1.13. Proposal Disclosures:

At the time of closing, only the names of those who submitted proposals shall be made public information.
No price information will be released. Interested bidders or their representatives may be present at the
announcement at the following location:

Kansas Division of Purchases
800 Jackson Street, Suite 600
Topeka, KS 66612 1286

Bid results will not be given to individuals over the telephone or email. Results may be obtained after
contract finalization by obtaining a bid tabulation from the Division of Purchases by sending (do not
include with bid):

e A check for $3.00, payable to the State of Kansas
e A self -addressed, stamped envelope
e Bid Event ID Number

Send to:

Kansas Division of Purchases
Attention: Bid Results/Copies
800 SW Jackson, Suite 600
Topeka, KS 66612 1286

Copies of individual proposals may be obtained under the Kansas Open Records Act by sending an email
to janet.miller@da.ks.gov or calling 785-296-0002 to request an estimate of the cost to reproduce the
documents and remitting that amount with a written request to the above address or a Contractor may
make an appointment by calling the above number to view the proposal file. Upon receipt of the funds,
the documents will be mailed. Information in proposal files shall not be released until a contract has been
executed or all proposals have been rejected.

1.14. Disclosure of Proposal Content and Proprietary Information:

All proposals become the property of the State of Kansas. The Open Records Act (K.S.A. 45-215 et seq)
of the State of Kansas requires public information be placed in the public domain at the conclusion of the
selection process, and be available for examination by all interested parties.
(http://da.ks.gov/purch/KSOpenRecAct.doc ) No proposals shall be disclosed until after a contract award
has been issued. The State reserves the right to destroy all proposals if the RFP is withdrawn, a contract
award is withdrawn, or in accordance with Kansas law. Late Technical and/or Cost proposals will be
retained unopened in the file and not receive consideration or may be returned to the bidder.

By submitting a proposal, Proposer hereby grants the State of Kansas, and its departments, agencies,
affiliates, agents, employees, and licensees (hereafter collectively referenced as the “State”) a non-
exclusive, royalty-free, non-revocable perpetual license to use all systems ideas or adaptations of these
ideas and copy for any reason (including but not limited to compliance with the Kansas Open Records
Act), Contractor’s bid, proposal, and any other document(s) submitted to or relevant information
requested by the State. Contractor warrants: 1) That this bid and proposal is an original work and has
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not been submitted for publication or published in any other medium; 2) That this bid and proposal will not
violate any rights of third parties; and 3) That this bid and proposal does not contain any libelous

material. This license may not be revoked and is effective on the date of submission of the

proposal. Selection or rejection of the proposal will not affect this right.

Trade secrets or proprietary information legally recognized as such and protected by law may be
requested to be withheld if clearly labeled "Proprietary” on each individual page and provided as separate
from the main proposal. Pricing information is not considered proprietary and the bidder's entire proposal
response package will not be considered proprietary.

All information requested to be handled as "Proprietary” shall be submitted separately from the main
proposal and clearly labeled, in a separate envelope or clipped apart from all other documentation. The
bidder shall provide detailed written documentation justifying why this material should be considered
"Proprietary”. The Division of Purchases reserves the right to accept, amend or deny such requests for
maintaining information as proprietary in accordance with Kansas law.

The State of Kansas does not guarantee protection of any information which is not submitted as required.

1.15. Exceptions:

By submission of a response, the bidder acknowledges and accepts all terms and conditions of the RFP
unless clearly avowed and wholly documented in a separate section of the Technical Proposal to be
entitled: "Exceptions".

1.16. Notice of Award:

An award is made on execution of the written contract by all parties.
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2. PROPOSAL RESPONSE
2.1. Submission of Proposals:

Bidder's proposal shall consist of:

e One (1) original and three (3) copies of the Technical Proposal, including the signed Event Details
document, applicable literature and other supporting documents;

e One (1) original and three (3) copies of the cost proposal including the signed Event Details
document,

e Two (2) electronic / software version(s) of the technical and cost proposals are required. This shall
be provided on CD or flash drive, in Microsoft® Word or Excel. Technical and cost responses shall
be submitted on separate media.

All copies of cost proposals shall be submitted in a separate sealed envelope or container separate from
the technical proposal. The outside shall be identified clearly as "Cost Proposal" or "Technical Proposal”
with the Bid Event ID number and closing date.

Bidder's proposal, sealed securely in an envelope or other container, shall be received no later than 2:00
p.m., Central Time, on the closing date, addressed as follows:

Kansas Division of Purchases
Proposal # EVT0002245

Closing Date: May 10, 213

800 SW Jackson Street, Suite 600
Topeka, KS 66612 1286

It is the bidder's responsibility to ensure bids are received by the closing date and time. Delays in mail
delivery or any other means of transmittal, including couriers or agents of the issuing entity shall not
excuse late bid submissions.

Faxed, e-mailed or telephoned proposals are not acceptable unless otherwise specified.

Proposals received prior to the closing date shall be kept secured and sealed until closing. The State
shall not be responsible for the premature opening of a proposal or for the rejection of a proposal that was
not received prior to the closing date because it was not properly identified on the outside of the envelope
or container. Late Technical and/or Cost proposals will be retained unopened in the file and not receive
consideration or may be returned to the bidder.

2.2. Proposal Format:
Bidders are instructed to prepare their Technical Proposal following the same sequence as this RFP.
2.3. Transmittal Letter:

All bidders shall respond to the following statements:

(a) the bidder is the prime contractor and identifying all subcontractors;

(b) the bidder is a corporation or other legal entity;

(c) no attempt has been made or will be made to induce any other person or firm to submit or not to
submit a proposal;

(d) the bidder does not discriminate in employment practices with regard to race, color, religion, age
(except as provided by law), sex, marital status, political affiliation, national origin or disability;

(e) no cost or pricing information has been included in the transmittal letter or the Technical Proposal;
(f) the bidder presently has no interest, direct or indirect, which would conflict with the performance of
services under this contract and shall not employ, in the performance of this contract, any person having
a conflict;
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(g9) the person signing the proposal is authorized to make decisions as to pricing quoted and has not
participated, and will not participate, in any action contrary to the above statements;

(h) whether there is a reasonable probability that the bidder is or will be associated with any parent,
affiliate or subsidiary organization, either formally or informally, in supplying any service or furnishing any
supplies or equipment to the bidder which would relate to the performance of this contract. If the
statement is in the affirmative, the bidder is required to submit with the proposal, written certification and
authorization from the parent, affiliate or subsidiary organization granting the State and/or the federal
government the right to examine any directly pertinent books, documents, papers and records involving
such transactions related to the contract. Further, if at any time after a proposal is submitted, such an
association arises, the bidder will obtain a similar certification and authorization and failure to do so will
constitute grounds for termination for cause of the contract at the option of the State;

(i) bidder agrees that any lost or reduced federal matching money resulting from unacceptable
performance in a contractor task or responsibility defined in the RFP, contract or modification shall be
accompanied by reductions in state payments to Contractor; and

(j) the bidder has not been retained, nor has it retained a person to solicit or secure a state contract on an
agreement or understanding for a commission, percentage, brokerage or contingent fee, except for
retention of bona fide employees or bona fide established commercial selling agencies maintained by the
bidder for the purpose of securing business. For breach of this provision, the Committee shall have the
right to reject the proposal, terminate the contract for cause and/or deduct from the contract price or
otherwise recover the full amount of such commission, percentage, brokerage or contingent fee or other
benefit.

2.4. Bidder Information:

The bidder must include a narrative of the bidder's corporation and each subcontractor if any. The
narrative shall include the following:

(a) date established;

(b) ownership (public, partnership, subsidiary, etc.);

(c) number of personnel, full and part time, assigned to this project by function and job title;
(d) resources assigned to this project and the extent they are dedicated to other matters;
(e) organizational chart;

(f) financial statement may be required.

2.5. Qualifications:

A description of the bidder's qualifications and experience providing the requested or similar service,
including resumes of personnel assigned to the project stating their education and work experience, shall
be submitted with the Technical Proposal. The bidder must be an established firm recognized for its
capacity to perform. The bidder must have sufficient personnel to meet the deadlines specified in the
RFP.

2.6. Timeline:
A timeline for implementing services must be submitted with the bid.

2.7. References:
Provide three (3) references who have purchased similar items or services from the bidder in the last
three (3) year(s). References shall show firm name, contact person, address, e-mail address and phone
number. Bidder's employees and the buying agency shall not be shown as references.
Additionally, bidders shall list clients who have terminated services within the past three (3) years,

indicating reasons for termination. Provide the firm name, contact person, address, e-mail address and
phone number of each referenced organization.



Event ID: EVT0002245
Page 9

2.8. Technical Literature:

All Technical Proposals shall include specifications and technical literature sufficient to allow the State to
determine that the equipment/services meet(s) all requirements. If a requirement is not addressed in the
technical literature, it must be supported by additional documentation and included with the bid.
Proposals without sufficient technical documentation may be rejected.

2.9. Procurement Card (P-Card):

Many State Agencies use a State of Kansas Procurement Card (currently Visa) in lieu of a state warrant
to pay for certain purchases. No additional charges will be allowed for using the P-Card. Bidders shall
indicate on the Event Details document if they will accept the Procurement Card for payment.

2.10. Political Subdivisions:

Political subdivisions (City, County, School Districts, etc.) are permitted to utilize contracts administered
by the Division of Purchases. Please state in the area provided on the Event Details document whether
or not you will allow this usage. Conditions included in this contract shall be the same for political
subdivisions. The State has no responsibility for payments owed by political subdivisions. The
Contractor must deal directly with the political subdivision.
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3. TERMS AND CONDITIONS
3.1. Contract Documents:

This RFP, any amendments, the response and any response amendments of the Contractor, and the
State of Kansas DA-146a (Contractual Provision Attachment) shall be incorporated into the written
contract, which shall compose the complete understanding of the parties.

In the event of a conflict in terms of language among the documents, the following order of precedence
shall govern:

e Form DA 1464;
e written modifications to the executed contract;
e written contract signed by the parties;
e the RFP, including any and all amendments;
e and Contractor's written proposal submitted in response to the RFP as finalized.

3.2. Contract:

The successful bidder will be required to enter into a written contract with the State. The contractor
agrees to accept the provisions of Form DA 146a (Contractual Provisions Attachment), which is
incorporated into all contracts with the State and is incorporated into this RFP.

3.3. Contract Formation:

No contract shall be considered to have been entered into by the State until all statutorily required
signatures and certifications have been rendered and a written contract has been signed by the
successful bidder.

3.4. Notices:

All notices, demands, requests, approvals, reports, instructions, consents or other communications
(collectively "notices") that may be required or desired to be given by either party to the other shall be IN
WRITING and addressed as follows:

Kansas Division of Purchases
800 SW Jackson St, Suite 600
Topeka, Kansas 66612-1286
RE: Bid Event ID Number EVT0002245

or to any other persons or addresses as may be designated by notice from one party to the other.
3.5. Termination for Cause:

The Director of Purchases may terminate this contract, or any part of this contract, for cause under any
one of the following circumstances:

the Contractor fails to make delivery of goods or services as specified in this contract;

the Contractor provides substandard quality or workmanship;

the Contractor fails to perform any of the provisions of this contract, or

the Contractor fails to make progress as to endanger performance of this contract in accordance
with its terms.

The Director of Purchases shall provide Contractor with written notice of the conditions endangering
performance. If the Contractor fails to remedy the conditions within ten (10) days from the receipt of the
notice (or such longer period as State may authorize in writing), the Director of Purchases shall issue the
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Contractor an order to stop work immediately. Receipt of the notice shall be presumed to have occurred
within three (3) days of the date of the notice.

3.6. Termination for Convenience:

The Director of Purchases may terminate performance of work under this contract in whole or in part
whenever, for any reason, the Director of Purchases shall determine that the termination is in the best
interest of the State of Kansas. In the event that the Director of Purchases elects to terminate this
contract pursuant to this provision, it shall provide the Contractor written notice at least 30 days prior to
the termination date. The termination shall be effective as of the date specified in the notice. The
Contractor shall continue to perform any part of the work that may have not been terminated by the notice.

3.7. Debarment of State Contractors:

Any Contractor who defaults on delivery or does not perform in a satisfactory manner as defined in this
Contract may be barred for a period up to three (3) years, pursuant to KSA 75-37,103, or have their work
evaluated for pre-qualification purposes pursuant to K.S.A. 75-37,104.

3.8. Rights and Remedies:

If this contract is terminated, the State, in addition to any other rights provided for in this contract, may
require the Contractor to transfer title and deliver to the State in the manner and to the extent directed,
any completed materials. The State shall be obligated only for those services and materials rendered
and accepted prior to the date of termination.

In the event of termination, the Contractor shall receive payment prorated for that portion of the contract
period services were provided to or goods were accepted by State subject to any offset by State for
actual damages including loss of federal matching funds.

The rights and remedies of the State provided for in this contract shall not be exclusive and are in addition
to any other rights and remedies provided by law.

3.9. Force Majeure:

The Contractor shall not be held liable if the failure to perform under this contract arises out of causes
beyond the control of the Contractor. Causes may include, but are not limited to, acts of nature, fires,
tornadoes, quarantine, strikes other than by Contractor's employees, and freight embargoes.

3.10. Waiver:

Waiver of any breach of any provision in this contract shall not be a waiver of any prior or subsequent
breach. Any waiver shall be in writing and any forbearance or indulgence in any other form or manner by
State shall not constitute a waiver.

3.11. Independent Contractor:

Both parties, in the performance of this contract, shall be acting in their individual capacity and not as
agents, employees, partners, joint ventures or associates of one another. The employees or agents of
one party shall not be construed to be the employees or agents of the other party for any purpose
whatsoever.

The Contractor accepts full responsibility for payment of unemployment insurance, workers compensation,
social security, income tax deductions and any other taxes or payroll deductions required by law for its
employees engaged in work authorized by this contract.

3.12. Staff Qualifications:
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The Contractor shall warrant that all persons assigned by it to the performance of this contract shall be
employees of the Contractor (or specified Subcontractor) and shall be fully qualified to perform the work
required. The Contractor shall include a similar provision in any contract with any Subcontractor selected
to perform work under this contract.

Failure of the Contractor to provide qualified staffing at the level required by the contract specifications
may result in termination of this contract or damages.

Project Personnel

1.

During the course of this Contract, the KDOT Project Manager reserves the right to approve or
disapprove Contractor's and any sub-Contractor's staff assigned to perform work under the terms
of this Contract and to approve or disapprove any proposed changes to that staff. Such approvals
shall not be unreasonably withheld. The Contractor shall, on request made by KDOT, provide a
resume of any member of its staff or a sub-contractor's staff assigned to or proposed to be
assigned to any aspect of the performance of this Contract.

On the written request of the KDOT Project Manager, any employee of the Contractor or Sub-
Contractor who, in the opinion of KDOT, is unacceptable shall be removed from the project staff.
Such removal request shall not be made without substantial reason and rationale. In the event
that any employee is removed, the Contractor or Sub-Contractor shall fill the vacancy with an
acceptable replacement in a manner that does not adversely impact this Contract. Replacement
personnel shall possess equal or greater relevant abilities and qualifications to those previously
approved by the other party. The Contractor or Subcontractor will provide a resume of any
replacement staff for approval prior to the employee commencing work. This section shall not
apply to any employee who dies, becomes disabled, or terminates employment with his/her
employer.

Any disputed request for replacement of staff shall be in writing and delivered to the KDOT
Project Manager. Upon the receipt of such a request, the KDOT Project Manager and Contractor
Project Manager shall schedule a face-to-face meeting with Contractor and KDOT at a location to
be determined by the KDOT Project Manager in order to resolve the dispute in a mutually
satisfactory manner. This meeting must take place within ten (10) working days after service of
the written statement of dispute. During the pendency of negotiations, the parties shall act in good
faith to perform their respective duties, including payment for accepted Deliverables.

Personnel whose names and resumes are submitted in the proposal shall not be removed from
this project without prior approval of Agency. Substitute or additional personnel shall not be used
for this project until a resume is received and approved by the KDOT.

3.13. Subcontractors:

The Contractor shall be the sole source of contact for the contract. The State will not subcontract any
work under the contract to any other firm and will not deal with any subcontractors. The Contractor is
totally responsible for all actions and work performed by its subcontractors. All terms, conditions and
requirements of the contract shall apply without qualification to any services performed or goods provided
by any subcontractor.

The State of Kansas requires tax clearance certificates for all subcontractors be submitted with the
technical proposal, and that the bidder additionally provide subcontractor(s) legal company name, contact
information and tax ID number (FEIN/TIN) as well.

3.14. Proof of Insurance:

Upon request, the Contractor shall present an affidavit of Worker's Compensation, Public Liability, and
Property Damage Insurance to the Division of Purchases.
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3.15. Conflict of Interest:

The Contractor shall not knowingly employ, during the period of this contract or any extensions to it, any
professional personnel who are also in the employ of the State and providing services involving this
contract or services similar in nature to the scope of this contract to the State. Furthermore, the
Contractor shall not knowingly employ, during the period of this contract or any extensions to it, any state
employee who has participated in the making of this contract until at least two years after his/her
termination of employment with the State.

3.16. Confidentiality:

A. Access. Contractor will have access to Confidential Information and private or confidential
data maintained by the State, to the extent necessary to carry out Contractor’s
responsibilities. Contractor agrees that all Confidential Information shall be and shall remain the
sole property of the State and Contractor holds any such Confidential Information in trust and
confidence for the State. This Confidential Information and data includes, but is not limited to,
security arrangements, personal financial information, information regarding undercover law
enforcement agents, social security numbers, students & student employees, and medical
providers and/or their recipients. Contractor also agrees to the following:

1. All the information and data (including individual or other information identified by the
State) of the State shall be considered confidential and private. All electronic data shall
be secured through encryption or other comparable security measure.

2. Contractor agrees that it and its employees will not, during the performance of or after the
termination of this Agreement, disseminate or disclose at any time to any person, firm,
corporation, or other entity, or use for its own business or benefit any information or data
(including but not limited to use of names, home addresses, phone numbers of
employees or citizens; or any other information obtained about employees, citizens, or
Contractors) obtained by it while in the performance of this Agreement.

3. Contractor shall not remove Confidential Information from State’s site without State’s prior
written approval. Notwithstanding the foregoing, email and similar communications
contained on Contractor laptops shall not be considered Confidential Information and
approval is granted, subject to compliance with applicable security policies, for Contractor
laptops to be removed from the State’s site.

4, Contractor shall limit access to Confidential Information solely to staff of Contractor who
have a business need to know for purposes of fulfilling Contractor’s obligations under this
Agreement. Any staff, individual or entity assigned to work for Contractor under this
Agreement shall separately sign a non-disclosure agreement(s) and be bound by the
requirements of this Article and any Kansas Department of Administration computer
security policy and user agreement, which shall be incorporated by reference herein.

5. Contractor agrees to comply and shall be fully responsible for providing adequate
supervision and training to its agents and employees to ensure Contractor's (and
subcontractors of Contractor) compliance with all applicable State and Federal Acts
regarding confidentiality and the Kansas Open Records Act, K.S.A. 45-215 et seq.

6. The State is a covered entity under the Health Insurance Portability and Accountability Act
(1996) (“HIPAA”). Contractor warrants that it will not use or disclose protected health
information (“PHI”) in ways that are prohibited to the State. Contractor shall establish and
maintain procedures and controls acceptable to the State to protect the privacy of
individuals’ PHI in accordance with the HIPAA requirements. Contractor shall not use or
disclose any PHI or other personally identifiable information obtained from the State for
any reason.

B. Return. Upon termination or expiration of this Agreement, or at the State’s request,
Contractor and each of the persons and entities working for the Contractor, including any
subcontractors, shall promptly destroy or return to the State all Confidential Information, including
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all data, information electronic, written, or descriptive materials or any related matter of any type,
including but not limited to drawings, blueprints, descriptions, or other papers or documents which
contain any such Confidential Information and shall not make, retain or distribute any copies
thereof.

C. Press Releases, Public Statements, and/or Communications. Contractor agrees that no
public statement, release, or communication acknowledging or implying that the State is a
customer of Contractor is allowed under this Agreement. Any approval by the State for such
public statement, release, or communication shall only be provided in writing by State to
Contractor’s contact for receiving Notice as described in this Agreement. The State may refuse
such a request for any reason.

D. Contractor’s Confidential Information. The State will ensure that Contractor's properly
marked and designated “confidential information”, or information that should by its nature be
obviously understood to be confidential, including without limitation social security numbers and
personal private information, is not disclosed to others except as required by the Kansas Open
Records Act. Contractor acknowledges and agrees that the State may be required to disclose
certain information of Contractor pursuant to the Kansas Open Records Act.

E. Failure to Secure Confidential Information. Contractor shall develop and maintain a
security plan for the Project pursuant to its internal Client Data Protection Policies. Such plan
shall be subject to review and approval by the State. Upon approval, Contractor shall implement
and comply with such plan to secure and protect all personal and private information or personal
health information. Contractor shall hold State harmless and indemnify the State for expenses or
damages, of any kind, incurred or suffered by the State as a result of any failure by Contractor to
comply with such plan. Contractor shall notify the State of any loss or breach of confidential
information or data within twenty-four (24) hours of such knowledge. Contractor shall also be
responsible and liable for any and all damages to individuals due to such breaches. In the event
of any failure to comply with the security plan in which the Confidential Information of one or more
individuals is lost, compromised, or is potentially compromised, Contractor shall be responsible
and pay for any and all damages, expenses, and costs (including but not limited to lost wages
and efforts spent to defend or correct against identity theft) caused to the State or any individual
for the disclosure of any Confidential Information. In the event of such breach, Contractor shall
provide notice to the State and affected individuals of such disclosure and shall also offer free of
charge to affected individuals and the State, identity theft protection insurance for a period of up
to two (2) years up to an aggregate cap of one million dollars ($1,000,000). Such identity theft
protection insurance shall be the sole and exclusive remedy against Contractor with respect to a
breach under this provision. These terms shall also apply to any third-party Contractors or
subcontractors.

3.17. Nondiscrimination and Workplace Safety:

The Contractor agrees to abide by all federal, state and local laws, and rules and regulations prohibiting
discrimination in employment and controlling workplace safety. Any violations of applicable laws or rules
or regulations may result in termination of this contract.

3.18. Environmental Protection:

The Contractor shall abide by all federal, state and local laws, and rules and regulations regarding the
protection of the environment. The Contractor shall report any violations to the applicable governmental
agency. A violation of applicable laws or rule or regulations may result in termination of this contract for
cause.

3.19. Hold Harmless:

The Contractor shall indemnify the State against any and all loss or damage to the extent arising out of
the Contractor's negligence in the performance of services under this contract and for infringement of any
copyright or patent occurring in connection with or in any way incidental to or arising out of the occupancy,
use, service, operations or performance of work under this contract.
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The State shall not be precluded from receiving the benefits of any insurance the Contractor may carry
which provides for indemnification for any loss or damage to property in the Contractor's custody and
control, where such loss or destruction is to state property. The Contractor shall do nothing to prejudice
the State's right to recover against third parties for any loss, destruction or damage to State property.

3.20. Care of State Property:

The Contractor shall be responsible for the proper care and custody of any state owned personal tangible
property and real property furnished for Contractor's use in connection with the performance of this
contract. The Contractor shall reimburse State for such property's loss or damage caused by Contractor,
normal wear and tear excepted.

3.21. Prohibition of Gratuities:

Neither the Contractor nor any person, firm or corporation employed by the Contractor in the performance
of this contract shall offer or give any gift, money or anything of value or any promise for future reward or
compensation to any State employee at any time.

3.22. Retention of Records:

Unless the State specifies in writing a different period of time, the Contractor agrees to preserve and
make available at reasonable times all of its books, documents, papers, records and other evidence
involving transactions related to this contract for a period of five (5) years from the date of the expiration
or termination of this contract.

Matters involving litigation shall be kept for one (1) year following the termination of litigation, including all
appeals, if the litigation exceeds five (5) years.

The Contractor agrees that authorized federal and state representatives, including but not limited to,
personnel of the using agency; independent auditors acting on behalf of state and/or federal agencies
shall have access to and the right to examine records during the contract period and during the five (5)
year post contract period. Delivery of and access to the records shall be within five (5) business days at
no cost to the state.

3.23. Antitrust:

If Contractor elects not to proceed with an antitrust cause of action resulting from the performance of the
Agreement, Contractor assigns to the State all rights to and interests in any cause of action it has or may
acquire under the anti-trust laws of the United States and the State of Kansas relating to the particular
products or services purchased or acquired by the State pursuant to this Agreement.

3.24. Modification:

This contract shall be modified only by the written agreement and approval of the parties. No alteration or
variation of the terms and conditions of the contract shall be valid unless made in writing and signed by
the parties. Every amendment shall specify the date on which its provisions shall be effective.

3.25. Assignment:
The Contractor shall not assign, convey, encumber, or otherwise transfer its rights or duties under this
contract without the prior written consent of the State. State may reasonably withhold consent for any
reason.

This contract may terminate for cause in the event of its assignment, conveyance, encumbrance or other
transfer by the Contractor without the prior written consent of the State.

3.26. Third Party Beneficiaries:
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This contract shall not be construed as providing an enforceable right to any third party.
3.27. Captions:

The captions or headings in this contract are for reference only and do not define, describe, extend, or
limit the scope or intent of this contract.

3.28. Severability:

If any provision of this contract is determined by a court of competent jurisdiction to be invalid or
unenforceable to any extent, the remainder of this contract shall not be affected and each provision of this
contract shall be enforced to the fullest extent permitted by law.

3.29. Governing Law:

This contract shall be governed by the laws of the State of Kansas and shall be deemed executed in
Topeka, Shawnee County, Kansas.

3.30. Jurisdiction:

The parties shall bring any and all legal proceedings arising hereunder in the State of Kansas District
Court of Shawnee County, unless otherwise specified and agreed upon by the State of Kansas.
Contractor waives personal service of process, all defenses of lack of personal jurisdiction and forum non
conveniens. The Eleventh Amendment of the United States Constitution is an inherent and incumbent
protection with the State of Kansas and need not be reserved, but prudence requires the State to reiterate
that nothing related to this Agreement shall be deemed a waiver of the Eleventh Amendment.

Mandatory Provisions:
The provisions found in Contractual Provisions Attachment (DA 146a) are incorporated by reference and
made a part of this contract.

3.31. Integration:

This contract, in its final composite form, shall represent the entire agreement between the parties and
shall supersede all prior negotiations, representations or agreements, either written or oral, between the
parties relating to the subject matter hereof. This Agreement between the parties shall be independent of
and have no effect on any other contracts of either party.

3.32. Debarment of State Contractors:

Any Contractor who defaults on delivery or does not perform in a satisfactory manner as defined in this
Agreement may be barred for up to a period of three (3) years, pursuant to K.S.A. 75-37,103, or have its
work evaluated for pre-qualification purposes. Contractor shall disclose any conviction or judgment for a
criminal or civil offense of any employee, individual or entity which controls a company or organization or
will perform work under this Agreement that indicates a lack of business integrity or business honesty.
This includes (1) conviction of a criminal offense as an incident to obtaining or attempting to obtain a
public or private contractor subcontract or in the performance of such contract or subcontract; (2)
conviction under state or federal statutes of embezzlement, theft, forgery, bribery, falsification or
destruction of records, receiving stolen property; (3) conviction under state or federal antitrust statutes;
and (4) any other offense to be so serious and compelling as to affect responsibility as a state contractor.
For the purpose of this section, an individual or entity shall be presumed to have control of a company or
organization if the individual or entity directly or indirectly, or acting in concert with one or more individuals
or entities, owns or controls 25 percent or more of its equity, or otherwise controls its management or
policies. Failure to disclose an offense may result in disqualification of the bid or termination of the
contract.
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3.33. Immigration and Reform Control Act of 1986 (IRCA):

All contractors are expected to comply with the Immigration and Reform Control Act of 1986 (IRCA), as
may be amended from time to time. This Act, with certain limitations, requires the verification of the
employment status of all individuals who were hired on or after November 6, 1986, by the contractor as
well as any subcontractor or sub-contractors. The usual method of verification is through the
Employment Verification (I-9) Form.

With the submission of this bid, the contractor hereby certifies without exception that such contractor has
complied with all federal and state laws relating to immigration and reform. Any misrepresentation in this
regard or any employment of persons not authorized to work in the United States constitutes a material
breach and, at the State's option, may subject the contract to termination for cause and any applicable
damages.

Unless provided otherwise herein, all contractors are expected to be able to produce for the State any
documentation or other such evidence to verify Contractor's IRCA compliance with any provision, duty,
certification or like item under the contract.

Contractor will provide a copy of a signed Certification Regarding Immigration Reform and Control Form
found under forms on the following website http://da.ks.gov/purch with the technical proposal.

3.34. Worker Misclassification:

The contractor and all lower tiered subcontractors under the contractor shall properly classify workers as
employees rather than independent contractors and treat them accordingly for purposes of workers'
compensation insurance coverage, unemployment taxes, social security taxes, and income tax
withholding. Failure to do so may result in contract termination.

3.35. Injunctions:

Should Kansas be prevented or enjoined from proceeding with the acquisition before or after contract
execution by reason of any litigation or other reason beyond the control of the State, Contractor shall not
be entitled to make or assert claim for damage by reason of said delay.

3.36. Statutes:

Each and every provision of law and clause required by law to be inserted in the contract shall be
deemed to be inserted herein and the contract shall be read and enforced as though it were included
herein. If through mistake or otherwise any such provision is not inserted, or is not correctly inserted,
then on the application of either party the contract shall be amended to make such insertion or correction.

3.37. Federal, State and Local Taxes:

Unless otherwise specified, the proposal price shall include all applicable federal, state and local taxes.
The Contractor shall pay all taxes lawfully imposed on it with respect to any product or service delivered
in accordance with this Contract. The State of Kansas is exempt from state sales or use taxes and
federal excise taxes for direct purchases. These taxes shall not be included in the bidder's price
guotation. Upon request, the State shall provide to the Contractor a certificate of tax exemption.

The State makes no representation as to the exemption from liability of any tax imposed by any
governmental entity on the Contractor.

3.38. Accounts Receivable Set-Off Program:
If, during the course of this contract the Contractor is found to owe a debt to the State of Kansas, agency

payments to the Contractor may be intercepted / setoff by the State of Kansas. Notice of the setoff action
will be provided to the Contractor. Pursuantto K.S.A. 75-6201 et seq, Contractor shall have the
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opportunity to challenge the validity of the debt. If the debt is undisputed, the Contractor shall credit the
account of the agency making the payment in an amount equal to the funds intercepted.

K.S.A. 75-6201 et seq. allows the Director of Accounts & Reports to setoff funds the State of Kansas
owes Contractors against debts owed by the Contractors to the State of Kansas. Payments setoff in this
manner constitute lawful payment for services or goods received. The Contractor benefits fully from the
payment because its obligation to the State is reduced by the amount subject to setoff.

3.39. Definitions:

A glossary of common procurement terms is available at http://da.ks.gov/purch, under "Purchasing
Forms".

3.40. No Off-shore Sourcing:

The Contractor, including all subcontractors, agrees that any and all work or services under this contract
will be performed at a location within the United States. Therefore, the Contractor, including all
subcontractors, agrees that no off-shore sourcing will be conducted.

3.41. Fixed Costs Final and Full:

A. All reasonable and necessary equipment, labor, software, and services to make this Project timely
operational shall be included in the proposal and included in the fixed costs. The Contractor is
responsible for all additional costs not included in the proposal and required to satisfactorily complete
the scope of services requested and the State’s requirements.

B. This Request is for a firm fixed price contract with payment(s) made only for defined and accepted
deliverables.

C. Prices shall remain firm for the entire contract period and subsequent renewals. Prices quoted shall
be net delivered, including all trade, quantity, and cash discounts.

D. Any price reductions available during the contract period shall be offered to the State of Kansas.
Failure to provide available price reductions may result in termination of the contract.

F. The State will not award or contract for any arrangement that uses estimates, "time and materials," or
payments based on "progress" or elapsed time.

G. The exact payment per deliverable will be determined during negotiations.
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4. OTHER TERMS AND CONDITIONS
4.1. Definite Quantity Contract:

This Request is for a close-ended contract between the Contractor and the State to furnish a
predetermined quantity of a good or service in a given period of time.

4.2. HIPAA Confidentiality:

Per the Health Insurance Portability and Accountability Act (1996) (HIPAA), the agency is a covered entity
under the act and therefore Contractor is not permitted to use or disclose health information in ways that
the agency could not. This protection continues as long as the data is in the hands of the Contractor.

The Contractor shall establish and maintain procedures and controls acceptable to the agency to protect
the privacy of members' information. Unless the Contractor has the member's written consent, the
Contractor shall not use any personally identifiable information obtained for any reason other than that
mandated by this agreement.

4.3. Experience:

All bidders must have a minimum of five (5) years of demonstrable experience in providing document
management experience to the public and private marketplaces comparable in size and complexity to
those specified herein.

Bidders may be required to furnish information supporting the capability to comply with conditions for
bidding and fulfill the contract if receiving an award of contract. Such information may include, but not be
limited to, a list of similar size and type projects the bidder has completed.

In this section provide a description of three (3) previous projects where the Contractor provided the
requested or similar services. Past project descriptions must include the following:

¢ Client Contact — Contact Name, Contact Title, Organization (Agency) Name, Current Address and
Phone Number, E-Mail Address.

e Sub-Contractors (If applicable)

o Key Contractor Personnel Assigned to the Project

e Description of Project including Key Capabilities Deployed During the Project

e Time Period of the Project

e Total Contract Amount

4.4. Payment:

Payments will be made on a deliverable fixed price basis based solely on KDOT’s acceptance/approval of
the deliverable. Payments will be based upon pre-established deliverable prices agreed upon by both the
agency and the Contractor less a 10% retainage. The 10% retained will be paid upon successful
implementation of the system and completion of the warranty period.

4.5. Deliverable Pricing:

Payments will be made on a deliverable fixed price basis based solely on KDOT’s acceptance/approval of
the deliverable. The minimum set of deliverables is provided in the cost proposal. If the contractor
desires to break the project deliverable into more, smaller deliverables then this should be done below
with a roll-up of costs to these deliverables. Each deliverable must be easily identified by a delivered
product or service. There are advantages and disadvantages to smaller deliverables. The primary
advantage is that the Contractor will receive more, smaller payments throughout the project. The
disadvantage is that there is less opportunity to make up potential deficits from one deliverable to another.
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KDOT’s work order process will be used to track the deliverables and completions. Information regarding
the KDOT work order process can be found in Attachment 2.

4.6. Upgrades:

All software, including hardware operating systems, will be at the most current release level when the
system is implemented. Any patches or upgrades released during the warranty period will be
implemented by KDOT staff with the assistance of the contractor, at no additional cost.

4.7. Shipping and F.O.B. Point:

Unless otherwise specified, bid prices shall be F.O.B. DESTINATION, PREPAID AND ALLOWED
(included in the price bid), which means delivered to a state agency's receiving dock or other designated
point as specified in this RFP without additional charge. Shipments shall be made in order to arrive at the
destination at a satisfactory time for unloading during receiving hours.

4.8. Charge Back Clause:

If the Contractor fails to deliver the product within the delivery time established by the contract, the State
reserves the right to purchase the product from the open market and charge back the difference between
contract price and open market price to the Contractor.

4.9. Materials and Workmanship:

The Contractor shall perform all work and furnish all supplies and materials, machinery, equipment,
facilities, and means, necessary to complete all the work required by this Contract, within the time
specified, in accordance with the provisions as specified.

The contractor shall be responsible for all work put in under these specifications and shall make good,
repair and/or replace, at the contractor's own expense, as may be necessary, any defective work,
material, etc., if in the opinion of agency and/or Division of Purchases said issue is due to imperfection in
material, design, workmanship or contractor fault.

4.10. Industry Standards:

If not otherwise provided, materials or work called for in this contract shall be furnished and performed in
accordance with best established practice and standards recognized by the contracted industry and
comply with all codes and regulations which shall apply.

4.11. Subcontractors:

The State of Kansas requires tax clearance certificates for all subcontractors be submitted with the
technical proposal, and that the bidder additionally provide subcontractor(s) legal company name, contact
information and tax ID number (FEIN/TIN) as well.

4.12. Implied Requirements:

All products and services not specifically mentioned in this solicitation, but which are necessary to provide
the functional capabilities described by the specifications, shall be included. Furthermore, all products and
services required to make the Contractor’s proposal functional shall be identified in the Contractor's
proposal. If additional products or services are later found to be necessary to make the Contractor’s
proposal functional, or to make the Contractor’s proposal compliant with the specifications, regardless of
whether the additional needed products or services are identified as being necessary by the State or the
Contractor, such products or services shall be provided by the Contractor at no charge to the State.

4.13. Warranty:
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The Contractor will be the sole point of contact on any problems with the equipment or systems during the
warranty period. The warranty period will be a period of 90 days beginning on the first day following the
production implementation and use by the user community. Any outstanding warranty issues that have
not been resolved at the conclusion of the warranty will be completed by the contractor. No new issues
will be identified after the warranty period expires.

The Contractor shall be responsible for all work performed under these specifications. The Contractor
shall make good, repair and replace, at the Contractor's own expense, as may be necessary, any
defective work, material acceptance, if in the opinion of agency or Division of Purchases said defect is
due to imperfection in material, design, or workmanship for the warranty period specified.

4.14. Acceptance:

No contract provision or use of items by the State shall constitute acceptance or relieve the Contractor of
liability in respect to any expressed or implied warranties.

4.15. Ownership:

All data, forms, procedures, software, manuals, system descriptions and work flows developed or
accumulated by the Contractor under this contract shall be owned by the using agency. The Contractor
may not release any materials without the written approval of the using agency.

4.16. Software Code and Intellectual Property Rights:

As applicable, all original software and software code and related intellectual property developed or
created by the Contractor in the performance of its obligations under this Contract or any Work Order
issued under this Contract, shall become the sole property of the State of Kansas. The Contractor will
surrender all original written materials, including any reports, studies, designs, drawings, specifications,
notes, documents, software and documentation, computer-based training modules, electronically or
magnetically recorded material, used to develop this software or software code and related intellectual
property to the state entity for which it was developed.

All rights inherent to property ownership, such as, but not limited to copyrights, trademarks, and patents
shall be vested solely with the state.

The work product ownership provisions of any subcontract or any Task Order issued under this Contract
shall be substantially similar to the provisions of this section.

4.17. Data:

Any and all data required to be provided at any time during the bid process or contract term shall be
made available in a format as requested and/or approved by the State.

4.18. Submission of the Bid:

Submission of the bid will be considered presumptive evidence that the bidder is conversant with local
facilities and difficulties, the requirements of the documents and of pertinent State and/or local codes,
state of labor and material markets, and has made due allowances in the proposal for all contingencies.
Later claims for labor, work, materials, equipment, and tax liability required for any difficulties encountered
which could have been foreseen will not be recognized and all such difficulties shall be properly taken
care of by Contractor at no additional cost to the State of Kansas.

4.19. Alternate Proposals/Equivalent Items:
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Equivalent bids must be accompanied by sufficient descriptive literature and/or specifications to provide
for detailed comparison. Samples of items, if required, shall be furnished at no expense to the State and
if not destroyed in the evaluation process, shall be returned at bidder's expense, if requested.

The State of Kansas reserves the right to determine and approve or deny "equivalency" in comparison of
alternate bids.

4.20. Certification of Materials Submitted:

The response to this RFP, together with the specifications set forth herein and all data submitted by the
bidder to support the response including brochures, manuals, and descriptions covering the operating
characteristics of the item(s) proposed, shall become a part of any contract between the Contractor and
the State of Kansas. Any written representation covering such matters as reliability of the item(s), the
experience of other users, or warranties of performance shall be incorporated by reference into the
contract.

4.21. Inspection:

The State reserves the right to reject, on arrival at destination, any items which do not conform to the
specification of the Contract.

4.22. New Materials, Supplies or Equipment:

Unless otherwise specified, all materials, supplies or equipment offered by the Contractor shall be new,
unused in any regard and of most current design. All materials, supplies and equipment shall be first
class in all respects. Seconds or flawed items will not be acceptable. All materials, supplies or
equipment shall be suitable for their intended purpose and, unless otherwise specified, fully assembled
and ready for use on delivery.

4.23. Bidder Contracts:

Bidders must include with their RFP response, a copy of any contracts, agreements, licenses, warranties,
etc. that the bidder would propose to incorporate into the any contract generated from this Bid Event.
(State of Kansas form DA-146a remains a mandatory requirement in all contracts.)

4.24. Transition Assistance:

In the event of contract termination or expiration, Contractor shall provide all reasonable and necessary
assistance to State to allow for a functional transition to another Contractor.

4.25. Award:
Award shall be made in the best interest of the State as determined by the PNC or their designees.
4.26. Accessible Technology:

A) Computer Hardware, Software, Other Technologies. All products and services provided or
developed as part of fulfilling this contract shall conform to Section 508 of the Rehabilitation Act of
1973 and any amendments thereto, (29 U.S.C. & 794d), and its implementing Electronic and
Information Technology Accessibility Standards (36 CFR § 1194). Section 508 requires that
electronic and information technology is accessible to people with disabilities, including
employees and members of the public. Information regarding accessibility under Section 508 is
available: http://www.section508.gov/ , and a technical assistance document can be found at
http://www.access-oard.gov/sec508/quide/.

B) Web Development. Websites, web services, and web applications shall be accessible to and
usable by individuals with disabilities. This means that any websites, web services, and/or web
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applications developed in the fulfillment of this contract—including but not limited to: ((a) any web-
based training material, user documentation, reference material or other communications
materials intended for public or internal use related to the work completed under this contract;

and (b) any updates, new releases, versions, upgrades, improvements, bug fixes, patches,
customizations, or other modifications to the above—shall comply with Kansas Information
Technology Policy 1210: State of Kansas Web Accessibility Requirements (IT Policy 1210), IT
Policy 1210 is located at http://oits.ks.gov/kito/itec/Policies/itecitpolicy1210.htm. For additional
reference, supporting information for implementing IT Policy 1210 can be found at
http://oits.ks.gov/kpat/resources/.

C) Affirmation of Conformance. The contractor shall provide a description of conformance with the
above mentioned specifications by means of a completed Voluntary Product Accessibility
Template (VPAT) or other comparable document. (VPAT information is available at

http://www.itic.org/index.php?src=gendocs&ref=vpat&category=resources&submenu=Resources
.) A VPAT is only necessary when contractor is using pre-existing (off the shelf) software. This
conformance claim becomes a contractual term between the contractor and the contracting state
agency.

4.27. Performance Guarantee:

If Contractor fails to meet the standards described, the described herein will be one remedy available to
the State for such failure, along with all other remedies at law and in equity.

Any Performance Guarantee assessed will be offset by any amount that may or will be owed to
Contractor for performance.

Assessment of a Performance Guarantee Damage is considered a material breach and cause for
termination of the Contract.

In the event the Contractor should fail to perform the installation of the contracted software or provide the
contracted services, Performance Guarantee will be assessed and may be withheld from any payment or
other amounts owed to the Contractor due to any of the following violations:

1. If Contractor does not have the Software for each contract phase installed by the Installation
Date and operational in accordance with the project plan dates agreed upon between the
Agency and Contractor, then Contractor shall pay to the Agency as fixed and agreed
Performance Guarantee for each calendar day between the specified date and the date that
Contractor actually installs the Software and such is operational in accordance with the
project plan an amount of five hundred dollars ($500) per day.

2. The Contractor is not ready to begin acceptance testing by the scheduled date. The
Contractor shall be assessed $300 per calendar day from the scheduled date until
acceptance testing actually begins.

3. The Contractor has not passed acceptance testing within 60 days of the start of said
testing. The Contractor shall be assessed $500 per calendar day from the 60" day after the
start of testing until the Agency determines that the testing has been satisfactorily completed.

3. The Contractor has not supplied the required training, manuals and other documentation by
the date specified in the project plan, the Contractor shall be assessed $300 per calendar
day until all documentation and training is delivered in an acceptable condition.

Should the State agree to be held responsible for any portion of the delays, those periods of time shall
adjust the dates from which damages are calculated. Performance Guarantee are intended to fully
compensate the State for the related breach or damage.

4.28. Architectural Compliance

ITEC Policy 4010 on Kansas State Technical Architectural Compliance
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All information technology initiatives and acquisitions will comply with the Kansas Information Technology
Architecture.

Preferred compliance with the KITA is assured when: (A) an item is selected for purchase from a state
contract listed in the KITA under the heading of “Target Architecture”; (B) an item is included in a general
category listed under the heading “Target Architecture" in the KITA; (C) when the item conforms to a
technical standard listed under the headings "Target Architecture" in the KITA.

Compliance with the KITA is assured when: (A) an item is selected for purchase from a state contract
listed in the KITA; (B) an item is included in a general category listed under the heading "Current
Standard" or "Emerging Standard" in the KITA; (C) when the item conforms to a technical standard listed
under the headings "Current Standard" or "Emerging Standard" in the KITA.

Compliance with the KITA is problematic when an item conforms to a technical standard or is included in
a general category under the heading "Twilight Standard" in the KITA. Agencies should be prepared to
provide justification for new acquisitions or initiatives that are proposed under this heading.

Contractors shall identify any products in their proposal which would be considered “problematic” under
the above.

4.29. Date Data Compliance
Date Data language required by ITEC Policy 6200

The contractor warrants fault-free performance in the processing of date and date-related data (including,
but not limited to, calculating, comparing, and sequencing) by all goods and services delivered. Fault-free
performance includes, but is not limited to, the manipulation of data with correct results when using dates
prior to, through, and beyond January 1, 2000, and shall be transparent to the user.

Hardware and software products, individually and in combination, shall provide the correct system date
and correct calculations which utilize or refer to the date data, without human intervention, including leap
year calculations. Hardware and software products, individually and in combination, shall also provide
correct results when moving forward or backward across the year 2000.

4.30. Geographical Information Systems Compliance (GIS) required

All databases created in this work shall be compliant with existing GIS development standards and
enterprise infrastructure to optimize spatial functionality and encoding for address data elements. The
Kansas enterprise Geographic Information System (GIS) is based on Environmental Systems Research
Institute (ESRI) technology. Kansas supports both internal and external web map service environments
and server-side web map development is an emerging trend in GIS development standards, along with
higher utilization of centralized spatial database engine (SDE) and implementation of comprehensive
geocoding and address standardization. The Kansas GIS infrastructure includes central file servers,
central Oracle SDE spatial databases, concurrent desktop licenses for ArcGIS and extension products,
along with GPS field data collection and data management tools for spatial databases. Kansas supports
and implements the GIS Addressing Standard established by the Kansas GIS Policy Board.

4.31. Work Orders

This Contract shall be managed by the issuance and acceptance of Work Orders. All work will be
performed against Work Orders developed in accordance with the deliverables identified in the contract.

Work Order Process

This Work Order Process describes the method for submitting Work Orders and the KDOT forms required
(see examples at bottom of this section) under a resultant Contract.
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For this contract, two types of work orders will be used: Master Work Order and a Child Work Order. The
master work order will be created for the entire project and the cost will reflect the total cost, including the
10% retained amount. It will have a work order number of “DMSR1”. For each deliverable identified in
the contract, a child work order will be created. This will allow the deliverable payment to be made at the
completion and KDOT acceptance of the deliverable. Child work orders have an alpha suffix on the main
work order number. The first child will be “DMSR1A”, the second will be “DMSR1B” and so forth.

Work Order and Acceptance

(a) KDOT will prepare, date, and sigh a Work Order Request form (DOT Form 0529), submitting it to the
Contractor project manager. The work order will include the following items:

(b)

KDOT Work Order number
KDOT Work Order title
Requested start date
Requested finish date
Scope of the Work Order
Objective

Tasks to be done
Deliverables

KDOT assets available to the Contractor
Contractor staff

Technical environment
Special requirements

The Work Order and Acceptance form (DOT Form 0529) will be countersigned and dated by the
KDOT project manager and the appropriate KDOT management. The Contractor can commence
work upon receipt of the countersigned form. No payment will be made to the Contractor unless the
Work Order and Acceptance form (DOT Form 0529) has been accepted and signed by KDOT.

Work Order Revision and Acceptance

(a) Either party may request a modification of an existing Work Order after work has begun. The KDOT
project manager will prepare, date, and sign a Work Order Revision and Acceptance form (DOT Form
0530) which will contain the following items:

(b)

Existing KDOT Work Order number
Existing KDOT Work Order title
Original start date

Original finish date

Revised start date

Revised finish date

Revised scope

Revised tasks to be done

Revised deliverables

Revised Contractor staffing requirements
Revised KDOT assets required
Revised technical environment
Revised estimated cost

If accepted by KDOT, the Work Order Revision and Acceptance form (DOT Form 0530) will be signed
and dated by the KDOT Project Manager. Once signed, the Contractor can commence work.

Work Order Cancellation and Payment
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(a) KDOT reserves the right to cancel a Work Order at any time.

(b) If at the discretion of the KDOT project manager a Work Order is to be cancelled, the KDOT project

()

manager will notify the Contractor to cease work and they will complete a Work Order Cancellation &
Payment form (DOT Form 0532) which will contain the following items:

Work Order number

Work Order title

Original start date

Original finish date

Revised start date

Revised finish date

Cancellation date

Actual cost as of cancellation date

If work has begun on the Work Order, all deliverables (completed or partially completed) will be
turned over to KDOT prior to any payment being made to the Contractor. KDOT will reimburse the
Contractor based on an approved invoice for work performed to date. Contractor work applied
towards the completion of the original Work Order and Acceptance form (KDOT/WOA) will not be
paid.

Work Order Completion and Payment

(@)

(b)

(©)

(d)

All payment for work will be deliverables-based and will not exceed the deliverable cost in the Work
Order and Acceptance form (DOT Form 0529) or Work Order Revision and Acceptance form (DOT
Form 0530).

The KDOT Project Manager will prepare, date, and sign a Work Order Completion and Payment form
(DOT Form 0531) which will contain the following items:

Work Order number
Work Order title
Original start date
Revised start date
Original finish date
Revised finish date
Actual finish date
Original estimated cost
Deliverable cost

The Contractor will attach an original detailed invoice to the Work Order Completion and Payment
form (DOT Form 0531).

KDOT will pay the Contractor only after the Work Order Completion and Payment form (DOT Form
0531) has been completed, accepted and signed by the KDOT Project Manager.

Definitions

The Central Office of Information Technology Services (COTIS) is the governmental agency
responsible for providing IT services to state agencies.

The Office of Information Technology Services (OTIS) is the primary bureau within KDOT that will
provide project direction and management for projects covered under this Contract. OTIS will be
responsible for developing acceptance criteria as well as verifying each project’s adherence to that
criteria and authorizing payment against completed Work Orders.
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Deliverable Cost is the cost identified in the contract for the deliverable.

Work Order and Acceptance (DOT Form 0529) is a document prepared by the KDOT Project
Manager which identifies the work order number, work order title, beginning and completion dates,
scope, tasks, deliverables, staffing, KDOT assets required, technical environment, and costs for an
assigned project task(s). It is used as authorization to begin work by the Contractor.

Work Order Revision and Acceptance (DOT Form 0530) is a document which revises the original
Work Order and identifies the work order number, work order title, original and revised beginning and
completion dates, revised scope, revised tasks, revised deliverables, revised staffing, revised KDOT
assets, revised technical environment, and revised costs for an assigned project task(s).

Work Order Completion and Payment (DOT Form 0531) is a document prepared and approved by
the Contractor and KDOT Project Manager which certifies the completion of work and authorizes
payment. Payment will not be made without the completion of this form and the signatures of all
parties.

Work Order Cancellation and Payment (DOT Form 0532) is a document prepared by the KDOT
Project Manager that is used when work on a Work Order is to be terminated prior to completion.
Payment will not be made without the completion of this form and the signatures of all parties.
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KDOT Work Order Forms
See examples on the next 5 pages.

e Work Order & Acceptance form (DOT Form 0529)
e Work Order Revision & Acceptance form (DOT Form 0530)
e  Work Order Completion & Payment form (DOT Form 0531)

Note: The format of the Work Order forms are subject to periodic change and review. The
following examples represent the current forms in use as of the date of this RFP.
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Work Order and Acceptance Form
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Page 1 of 2

Work Order Type: ® Normal T Child Work Order Number: DMSBEZ
Fiscal Year: 2013 ITAC Allocation: DMS Replacement

ITAC Project No: IT-0630-01  plternative Project No.:

WVendor: To be determined

Group: 00-00-00-Vendor Specific

Conbrack: DMS Replacement Contract - 2013-999

Work Order Title:

Work Order Start
|Date:

Work Order
Finish Date:

Chackthi  w' _smowled Seospatial Enablemssnt
1 CONSE whon scop’  this project

ha.

TAN has

Wendar can cormmenc: work upon recelpt of the munbersigned form. 1n the event that work c. + beg
notify KDOT, lktng the consultants they have selected to work on the project, within bwo wesks
payment will be made bo the Vendor unless the Work Order and Acceptance farm

".Hpt ot e
4 acoepted and signed by KDOT.

Ly, the Vendor fhust
eountersigned form. No

Scope:

Objective:

Tasks to be Done:

Deliverablas:

Vendor Staffine  .equireme-"

KDOT Assets Required:

Technical Environment:

Spedal Requirements:

Estimated Hours and Costs (to prepare and complete the Work Order)

Class

Site

Rate

Cost

EDOT
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Page 2 of 2
U.UDI 1 $0.00
Tlltahl 1 *ﬂ.ﬂﬂ

~ Retainage

I, the Vendor, have prepared this Work Order in accordance with Contract 2013-999
Vendor Name: To be determined

Vendor PM: To be determined

1 accept this Work Order in accordance with the Conbract
KDOT PM: Cindy Wade

BCS Approval: Jeff Neal
Division Director: Wade Wisbe
DD Comments:
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Page 1 of 3

Work Order Management System

Work Order Revision

Work Order Type: NORMAL Work Order Number: DMSBRZ2 Rewision Number: 1
Fiscal Year: 2013 I1TAC Allocation: DMS Replacement

ITAC Project No: IT-0630-01  Alternative Project No.:

Vendor: To be determined

Group: 00-00-00-Vendor Specific

Contract: DMS Replacement Contract - 2013-999

Work Order Title: Sample

s i . 7 2013 3

Clng.lnal Start Date: Original Finish Da, ~ 9/2. 212
|Revised Start Date: Revised Fini-- Nate:

Wendor can cormmence work upon recelpt of the counbersipned form. I the ever  nat work Aot be  'rmmedistely, the Vendor
sk notify KDOT, listing the mhdultants they have selected to work of the gob ¢ within twe  eks of cecsipt of the counbershgred
fform. No payment will be made bo the Vendor unless the Work Order and Ac wee form (KD AWO0A) hes besn accepbed and
jsigned by KDOT.

Revised Scope:

Establish detail plan
Objective:
Set up the project.

Revised Tasks to be Done:

Revised Daliver les:
ID Deliverable

1

Revised Vendor Staffir zments:

Revised KDOT Assets Required:

Revised Technical Environment:

Revised Special Requirements:

0642012 Pagelof 3 D.0.T. Form No. ES30
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Page 3 of 3
Estirated Hours and Costs (to prepars and complete the Work Order)
Class Site Rate Hrs Cost
EDOT 0.00| 1.00 £0.00
'I'nial:l 1 £0.00

~ Retainage

I, the Vendor, have prepared this Work Order in accordance with Contract
Vendor Mame: To be determined

Vendor PM: To be determined Slansture on Aached Cooy

1 accept this Work Order in accordance with the Contract
KDOT PM: Cindy Wade

Bureau Chief: Jeff Meal
BCS Approval: Jeff Neal
Division Director: Wade Wisbe

DD Comments: |

062012 Page 3 of 3

D.0.T. Form No. ES30
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Kansas Department of Transportation
Work Order Completion & Payment Form

Fiscal Year 2013 Contract# 2013-980 ITAC Project Mo IT-0B50-01
Additional Project No. —

Group #: 00-00-00-Vendor Specific

endor To be determined

Work Order Type: MORMAL Work Order Number: DMSR2

Work Order Title:  Sample

Original Start Date: 772013 Original Finish Date- granonqa Actual Finish Date:
Revised Start Date: 771/2013 gemsed Finish oa02013
ate:

KDOT will pay the Vendor only after the Work Order Completion and Pa, -ntform ' -ncon  2ted by the
Vendor and accepted and signed by the KDOT Project Manager. KDOT w. ot pay .y work smpleted
by the Vendor that was accomplished prior to the signing of a Work Order an.  ~cept. Foe g the KDOT
Project Manager.

|Criginal Estimated Amounts

___IT
I

s Cost
|_' a | 1.nu| $0.00
Class [ site | Re [ s Cost

|[kpoT S . o $0.00

Lo 0 $0.00

|, the Vendor, cerify this Work Order is com, per Comnu # 2013-809 and details in the Work Order &
Acceptance Form. | am submitting a copy of . ‘eliverable~ rogramming code and JCL are not required)
amd a recap of hours and costs with =7 ~ceptas.  form.

Vendor Mame: To be determ’ -
Project Manager "etermived

Date Signed

We, the KDO “roject”  ager. ' User, accept the deliverables and charges, request payment be made for
the Work Orde. .«ed above 1 Contract# 2013-880. i the deliverables involve reports or other written
documents, | have attached a cor  of these deliverables. Deliverables that involve computer code andfor JCL
are not required to be attached

KDOT Proj Mgr:  Cindy Wade
User:
Work Order Mgr: Rick Baker

DS0058 DLO.T. Form Mo, ES31
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SPECIFICATIONS

5.1.Term of Contract:

The term of this contract is for a 1.5 year(s) period from the date of award with additional one (1)
year renewal(s) by written agreement of the parties

5.2.Background/History

The Kansas Department of Transportation implemented the current document management
system (DMS) in 1992. At that time, a Request for Proposal was issued as part of a bigger
project called Records and Workflow Management (RWM). This project encompassed
document management, imaging, electronic forms, workflow and electronic signatures. During
this project a single DMS library was established named “KDOTDocs”. At this time no other
libraries were envisioned. However, over the years four additional libraries have been added to
support very specific needs. Separate libraries were created for several reasons: the required
indexing scheme was dramatically different, there were strict security requirements or
accessibility of documents was different. KDOTDocs still remains a primary library for most
KDOT documents unless the document’s needs precipitate its own library. Each library is
described below.

KDOTDocs Library:  General library used to house many administrative, legal, and financial
documents. It may be used by anyone in KDOT to store documents. Various internal web pages
are used to retrieve specific documents. Documents are generally added to KDOTDocs either
manually by the users or completed forms and attachments are added automatically by the
workflow system.

MVA (Motor Vehicle Accident) Library: The MVA library contains all vehicle accident reports
throughout the state of Kansas since 2000. This library is integrated with the Traffic Records
System (TRS), KGATE, and KCARS. Accident reports may be retrieved by Law Enforcement
Agencies throughout the state via TRS and by the Department of Revenue.

PersonnelLib Library: PersonnelLib houses the Agency’s official employee and medical files
for all active and inactive employees. In addition, it contains all timesheet documents generated
from the Crew Card system and the Employee Time system and all -9 documents.
PersonnelLib has very strict security requirements to prevent unauthorized access to employee
files. 1-9’s are only available thru a custom webpage which logs all activity to the documents.
This system currently has approximately 16,000 stored searches for employees. Two stored
searches exist for each active and inactive employee, one for their employee file and one for
their medical file.

ProjectDocs Library: ProjectDocs contains all project related documents. This library contains
everything from plan sheets to correspondence that is related to a KDOT project. This library is
integrated with WinCPMS and allows a document list and individual document retrieval to be
performed from within the WinCPMS system.

PublicDocs Library: PublicDocs contains all publicly available documents and exposes them
thru internet web pages. Online access of this library includes the Materials and Research’s
online research library, legislative testimony documents, city connecting link resolutions, project
letting documents, hot mix designs, and KDOT technical policies and advisories.

Access:
Currently the system is accessed in a variety of ways:
¢ Most internal KDOT users (approximately 1800) use the FileNet Web Services to access
the libraries via a browser. This uses NT authentication and does not require the user to
login.
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e Approximately 60 internal KDOT users use the FileNet IDM Desktop product. This is
primarily used because of the large amount of employees they access in the
PersonnelLib library. Using the FileNet Web Services product will not work for these
individuals because it causes a “time-out” to occur when trying to load the stored
searches for each employee.

e Custom ASP or ASP.NET pages have been developed to deliver specific documents via
the Intranet or Internet.

e Some documents are accessed via other systems, e.g. Traffic records system, KGATE.
These are accessed primarily thru custom built views or web services.

5.3 Current Environment:

Type of Operating System
Library Server | Hardware

KDOTDocs Virtual VMWare 4-2.29 GHz/4 GB Windows Server 2008
MVA Virtual *VMWare 4-2.29 GHz/4 GB Windows Server 2008
PersonnelLib Virtual VMWare 4-2.29 GHz/4 GB Windows Server 2008
ProjectDocs Virtual *VMWare 4-2.29 GHz/4 GB Windows Server 2008
PublicDocs Virtual VMWare 2-2.29 GHz/4 GB Windows Server 2008
Web Server Physical | Proliant DL360 G4 2-3.4 GHz/3.5 GB Windows Server 2003
Test Server Virtual VMWare 2-2.2 GHz/1.02 GB Windows Server 2008
Test Web Server Physical | Proliant DL360 800 MHz/640 MB Windows Server 2003
Internet Web Virtual VMWare 2-2.2 GHz/2 GB Windows Server 2008
Server

* Shared Server

All libraries utilize a SQL Server database and are storage area network (SAN) attached.

Specific library, document class configurations and custom properties are provided in the

appendices.

The majority of the end-user PC’s are Windows 7 64-bit. They are currently using Office 2007
however a roll-out to Office 2010 will begin shortly. Any solution should support Windows
XP/Windows 7 32-bit/Windows 7 64-bit and Office 2007/Office 2010. Internet Explorer is the
current browser standard at KDOT however external users may use Firefox, Google Chrome or
other popular browsers. Any browser limitations should be noted in the Contractor’s response.

5.4 Metrics as of January 8, 2013:

There are approximately 1800 internal users. The amount of public users is unknown.

Number of Amount of Estimated Annual
Library Documents Space Used Growth

KDOTDocs 1,143,152 468.2 GB 80,000 docs/7%
MVA 1,092,371 416.8 GB 140,000 docs/13%
PersonnellLib 824.942 126.4 GB 100,000 docs/12%
ProjectDocs 248,919 206.7 GB 50,000 docs/20%
PublicDocs 140,014 88.2 GB 10,000 docs/7%

Totals 3,449,398 1,306.3 GB 380,000 docs/11%

5.5 Current Functionality:
Below is a high-level list of the current functionality. The contractor should consider and identify
in their proposal how their solution will accomplish these requirements.

5.5.1 General Administrator Functionality:




55.1.1
55.1.2
5.5.1.3
5514

55.15
5.5.1.6
55.1.7
55.1.8
5.5.1.9
5.5.1.10
55.1.11
5.5.1.12

5.5.1.13
5.5.1.14
5.5.1.15
5.5.1.16
5.5.1.17
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Create libraries

Create document classes

Create custom properties including single and multi-value fields

Configure document classes with custom properties and identify whether it is
required or not

Create custom searches using both system and custom properties

Create custom security groups (in addition to syncing with Active Directory)
Ability to associate users and groups

Create folders

User Management

Ability to programmatically load security groups as needed with users
Import/Export documents and properties

Ability to bulk modify document properties or security based on a search or
defined criteria

Ability to easily identify all currently logged on users.

Ability to start/stop libraries

Ability to delete objects

Ability to define logs and backups

Upgrade software and apply patches

5.5.2 General User Functionality:

55.2.1
55.2.2
5.5.2.3

5524
5.5.2.5
5.5.2.6
5.5.2.7

5.5.2.8
5.5.2.9
5.5.2.10
55.2.11
55.2.12

Add documents if allowed by the administrator

Version control (checkout/check-in) capabilities

Document Security options: view only, author (modify properties,
checkin/checkout), owner (author plus modify security), administrator

Modify properties/security if proper document security

Create folders with links to documents

Searching using both standard or custom searches

Copying a document to either a local or network drive, providing a URL link to the
document or attaching a document to an email

Viewing/printing a document (security permitting)

Full text indexing and searching

Ability to change their active group

Default security when adding a document based on their active group

Batch printing capability to print an entire personnel file from PersonnelLib
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5.5.3 System Integration:
A complete system integration diagram is shown below.

5.5.3.1 Integration with Microsoft Office

5.5.3.2 Integration with K2 workflow via Web Services

5.5.3.3 Integration with other systems via URL’s and web services
5.5.3.4 Integration with Kofax Ascent Capture for scanning documents

DMS Integration
Diagram — WorkFlow

11/9/2012 / /
| Buﬁ(?t:aa);er Intranet

Processes Web Server
AN “
ﬂl\/l Desktop | KDOTDocs " /

‘ Personnel Clerks
‘ WinCPMS

Chief Counsel
Inspector General
ProjectDocs

{

S f . PersonnellLib

G/e Directory

‘ OrgDB

-

/ ProjectWise

/I nternet

‘ Web Servers

PublicDocs MVA

KDOR

| KHP
NRR

| TRS

YA

KKARS
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5.6 Desired Functionality:
Below is a high-level list of the additional desired functionality. The contractor should consider
and identify in their proposal how their solution will accomplish these requirements. When
preparing the proposal response, the contractor should be aware that these may or may not be
implemented as part of the scope and will therefore be broken out separately in the cost proposal.
If your solution provides additional capabilities in an area which are not detailed then these
should be specifically identified in the proposal.

56.1

5.6.2

5.6.3

5.6.4

5.6.5

5.6.6

5.6.7

5.6.8

5.6.9

Records management

Records management should include functionality to define retention plans and times by
indexing properties, the ability to put a legal hold on a document, the ability to determine
the disposition of the document, and a rules or workflow based process for approval of
documents identified for destruction.

Email integration

Email integration to allow emails to be automatically indexed based on either the email
address it is sent to (PurchaseOrders@ksdot.org) or the public shared folder it’'s dropped
in to. Security should be established based upon pre-established rules. It should allow
for easy integration with minimal user impact.

Network integration

Network integration so that shared document folders can be setup and as documents are
dropped into the folder then it is automatically indexed based upon pre-established
criteria and security is pre-defined based on rules or indexing information.

SharePoint Integration

KDOT is primarily using Microsoft SharePoint for the management of Information
Technology projects. The DMS is the Agencies official repository for many different types
of documents. Explain how your solution integrates with SharePoint.

Bentley’s Project Wise Integration

Project Wise is used heavily in KDOT for integration with MicroStation. In addition to
storing plans and plan sets in Project Wise, the designers use it to store all work in
progress documents. Explain how your solution integrates with Project Wise to make
plan sets and documents move to DMS at varying points in the project.

Linking Documents
Ability to link documents together, e.g. volumes of a document, through the use of
compound documents or hypertext links.

Custom Error Definitions
For example, the ability to setup a rule to warn users when they are adding a large sized
document about the potential consequences.

Bulk Modify

Provide the ability to create a new document version while converting the documents
from one software version to another based on a search. For example, convert all Word
2003 (.doc) files to Word 2007 (.docx) files. If version 1 is the Word 2003 document then
it would check-out the document, convert it to Word 2007 and check the Word 2007 in as
version 2.

Mobile device support
Explain what mobile device (e.g. Smart Phones, Tablets, etc.) support is provided in your
solution. What additional software is needed on the mobile device to facilitate its use?


mailto:PurchaseOrders@ksdot.org

5.7

5.8

59
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Does it allow the browsing of the content repository and the capturing of images and
adding them to the repository?

5.6.10 System Notifications
Provide the ability for the administrator to send a notification to all currently signed-on
users. For example, the system will be going down in 5 minutes please logout. Provide
the ability for the administrator to setup a system broadcast for a pre-determined time
frame. For example, the DMS system will be down on Saturday for an upgrade. The
administrator would define this notification to run from midnight Tuesday thru midnight
Friday.

5.6.11 Custom Alerts
Ability to add custom alert messages based on library and indexing information. For
example, if a “librarian” is identified for a set of documents then the alert would notify the
“librarian” if a new document is added so they can verify indexing and security
information. A custom alert may also be setup to notify a group of individuals when a
new document is added with a link to the document.

Response to Requirements
In this section the Contractor will describe how the proposed solution will satisfy KDOT'’s
requirements.

Complete Attachment 1 of this RFP, with codes marked as appropriate. The applicable codes
are:

0 — Will Not Meet Requirement

1 — System Meets Requirement With Modification At Additional Cost. If third-party
products are proposed, identify the product and Contractor in the bid proposal.

2 — System Meets Requirement With Modification At No Additional Cost
3 — System Meets Requirement Without Modification.
When answering the questions, the Contractor should describe existing related functionality.

When answering the questions with 1 or 2, the Contractor should describe the modifications
which will be provided to fully address each requirement.

Scope of Work

The project scope includes an Enterprise Document Management System for approximately 1800
internal KDOT users and an unknown amount of public users. This project will include
establishing the new test and production environments and installation of software, configuration
of the new libraries including security and backups, and conversion of existing documents and
document properties. A subset of production documents from each document class will be
converted to test to ensure a smooth migration to production. In addition, the Contractor will
provide information and support to modify the existing web services used by other systems, and
modification of the asp pages pulling specific documents. This project does not include any
imaging functions, electronic forms or workflow capabilities. If this functionality is included in the
base products then the Contractor should note that in their bid response.

This project will include software licensing fees with the first year of maintenance included for an
enterprise document management system. Conversion of the existing FileNet Content
Services/Web Services configuration and existing documents contained within the 5 FileNet
libraries. The bids should also include sufficient training as described in section 5.9.6 below.

Services to be Provided
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CITO Detailed Plan and Reporting
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e The Detail Project Plan: The Contractor’s project manager will work with the
KDOT project manager and CITO liaison to develop an acceptable detailed
project plan for CITO approval. This approval must be received prior to any
work beginning on the project. In addition, the Contractor project manager will
be required to submit an updated project plan quarterly.

e Team Status Meetings:

On-site and teleconference bi-weekly project status

meetings will be held. Required attendees include the KDOT Project Manager,
the KDOT System Administrator, the Contractor Project Manager, and the
Contractor Technical Lead. Other team members may be requested to attend
these meetings on an as needed basis.

e Status Reports to KDOT Project Manager: A bi-weekly status report will be
provided to the KDOT Project Manager by the Contractor Project Manager that

includes but is not limited to:

e Accomplishments for the current reporting period
e Planned activities for the next reporting period

Actual cost-to-date vs. budgeted cost-to-date

Current project schedule vs. baseline project schedule
Action Items that were closed

Open Action Items

New Actions Items

New Risks

The project plan should take into consideration following State Holidays.

HOLIDAY

DAY OBSERVED

New Year’'s Day

January 1

Martin Luther King Jr.’s Birthday

Third Monday in January

Memorial Day

Last Monday in May

Independence Day

July 4

Labor Day

First Monday in September

Veterans' Day

November 11

Thanksgiving Day
Family Day

Fourth Thursday in November

Friday following the Fourth Thursday in
November

Christmas Day

December 25

Note: When January 1, July 4, November 11 or December 25 falls on Saturday, the
preceding Friday is observed as the legal holiday. If these days fall on Sunday, the

following Monday is the observed holiday.

Design

Develop a detail plan which satisfies the requirements and defines how the architecture
will be established, security defined and libraries configured. The design should be user
centric and consider how the user will interact with the system for adding documents,
searching and reporting capabilities. It must also define how the existing interfaces will
be accommodated minimizing the impact on the external system.

Installation and Configuration

KDOT server staff will setup the server(s) to the contractor’s specifications however the
installation of the DMS software will be a joint effort between the contractor’s staff and
KDOT'’s system administrator. This will facilitate knowledge transfer for future
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installations. The contractor staff and KDOT system administrator will work together to
configure the libraries, properties and security on the system according to the design.
The Contractor’s response should identify any tools that will be used with the
configuration or conversion of the configuration and whether there is an additional cost
associated we these tools. In addition, the timeline should include the estimate for
configuring the software, establishing the properties, and setting up security groups.

Conversion

Conversion will include converting all documents in the existing libraries to the new
system. The documents will be moved in the format they currently exist in and no
changes will be made to the documents themselves. All versions and version history will
be maintained. The Contractor’s response should identify any tools that will be used with
the conversion and whether there is an additional cost associated we these tools. In
addition, the timeline for moving documents by library should be included.

Testing

The contractor will develop a testing plan to ensure that all documents, indexing
information, security, folders, and searches are converted and operating correctly. The
testing plan should include load testing and performance benchmarks. Performance
benchmarks should either meet or exceed current response times.

Individual software components must be thoroughly tested by the Contractor, both at the
unit and system level prior to delivery to KDOT for user acceptance testing.
Documentation of such testing will be required before KDOT will accept software
modules and system components for User Acceptance testing. The Testing Plan must
address, at a minimum, the following key testing activities:

a. Unit testing: Unit testing is the Contractor’s responsibility and will be performed
using pre-defined test scripts that cover all of the functionality of the unit being
tested. Completed unit test results will be presented to KDOT prior to commencing
any system or user acceptance testing. ADA compliance testing will be included in
accordance with the KDOT standards.

b. System testing: System testing is the Contractor’s responsibility and will be
performed using pre-defined test scripts that cover all of the functionality of the
overall system components being tested. All test scripts will be approved by the
KDOT project team prior to their execution. Completed system test results will be
presented to KDOT prior to commencing any user acceptance testing.

C. System interface testing: System interface testing will be performed by the
Contractor. System interface testing shall include end-to-end tests verifying the
completeness and timeliness of all data exchanged between systems. All test
scripts will be approved by the KDOT project team prior to their execution.

d. User acceptance testing: User Acceptance testing will be performed by
designated KDOT Employees. User acceptance testing evaluation and sign-off will
be the sole responsibility of KDOT.

e. Performance load testing: Load testing will be conducted to ensure the system
will handle a load. Performance at various locations throughout the state must

meet or exceed the current system performance.

Training and Documentation

A key success factor for the project is knowledge transfer. The KDOT system
administrator should be self-sufficient at the conclusion of the project. This will be
accomplished by engaging the KDOT staff in all aspects of the project from design,
installation, configuration, conversion and implementation. In addition, the Contractor
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should provide sufficient documentation including the design document, system manuals
and architectural information for system administration.

In addition, the Contractor shall propose a user training program to sufficiently train 1000
employees including 400 in Topeka and 100 in each of the six district offices throughout
the state. In addition, a computer based training course will be provided for future
training. The proposal should include a user manual and quick reference guide.

Implementation

The contractor will be responsible for implementation including installation of the software,
with the assistance of KDOT, configuration, customization and conversion of documents.
The contractor will pre-establish verification procedures to ensure that all documents,
document versions, properties and security are converted correctly.

Warranty

The contractor shall warrant the system for a period of 90 days from the date the system
is implemented in a production environment and the users begin using the system. All
defects identified prior to or during the warranty period shall be fixed and implemented by
the contractor prior to receiving the final payment. Defects discovered during the
warranty period may include items overlooked during the testing period. The final
payment will include the 10% retained during the project.

The Contractor shall supply onsite and offsite hourly rates for maintenance and support
activities. KDOT will contract for one three year maintenance and support period (Years
1-3) and provide an option for another three year maintenance and support period (Years
4-6). Maintenance and support activities shall be used on a time basis as needed using
the hourly rates agreed upon.

Deliverables

A minimum set of deliverables is identified below. These are also identified on the cost
sheet, in addition to the software. The deliverables may be broken down into smaller
deliverables if elected in the bid proposal however they must roll up to this level. All
deliverables must have a clearly defined product associated with them. Payment for a
deliverable will only be made once KDOT has approved the deliverable.

CITO Detailed Project Plan

This contract will be subject to project planning and reporting requirements outlined in
Kansas statutes 75-7201 — 75-7212 via the Information Technology Executive Council
(ITEC) policies and the Joint Committee on Information Technology (JCIT)
guidelines/recommendations. As such, this project will be overseen by the Kansas
Enterprise Project Management Office (EPMO). ITEC Policies can be found at the
following web site: http://oits.ks.gov/kito/

Upon award, the Contractor Project Manager will work with the KDOT Project Manager to
develop a detailed project plan which meets EPMO requirements found at the foregoing
website. A detailed project plan must be created in Microsoft® Project version 2010 and
be submitted to the EPMO for review and approval prior to the commencement of any
additional work. The Chief Information Technology Office (CITO) requires a four week
lead time for project plan review. Once approved, this project plan will form the basis for
tracking all tasks and deliverables and for aligning resources to match workload
requirements. This approval must be received prior to any work beginning on the
project.

Detail Design Documents
The detail design plan and documents will contain all the information to build the solution.
At a minimum, it should include:

e Architecture diagram and documentation
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e Software installation and configuration plan

e Security plan by library

e Interface approach, diagram and documentation on how they will be converted to
the new system.

e Conversion plan for moving documents for all libraries.

Testing Plan and Documents

The testing plan will contain sufficient scenarios to cover all aspects of the system. This
will include all libraries, cross library searching, security and interfaces. The plan must
include unit testing, system testing, interface testing and load testing for performance.
Performance shall meet or exceed current response times.

Software Installation and Configuration
This deliverable will include the actual installation and configuration of software on both
the test and production systems.

Document Conversion
This deliverable will be considered complete when all documents have been successfully
converted in the production system.

System Administrator Documents and Knowledge Transfer

At a minimum the KDOT system administrator should be able to perform all current
functionality as described in section 5.5.1 or its equivalent. In addition, all system
administrator manuals and architectural diagrams and documents for the KDOT
installation will be provided.

User Documents and Training
At a minimum this deliverable will include the training of 1,000 employees, user training
manual, computer based training course and a quick reference guide.

Production Implementation

This deliverable is complete when the solution is successfully implemented in production,
all documents are converted and verified, performance is verified, interfaces are working
and the users are using the system.

Implementation of Additional/Optional Modules
Several modules have been identified as desired functionality. These modules may be
part of the base product or sold separately. KDOT will determine during the evaluation
and negotiation process whether any or all of the additional modules will be included in
the scope. The following modules will be broken out separately on the cost sheet. All
other desired functionality is considered in the base product if it exists. If a separate
module is needed for these then that should be added to the cost sheet. Modules that
will be their own deliverable and cost item include:

e Records Retention
Email Integration
SharePoint Integration
Bentley Project Wise Integration
Network Integration
Mobile Device Support

Timeline
Please identify the anticipated start and end dates based on a June 24, 2013 start date.
Additional detail may be added as desired.

Activity Start Date End Date

Project Startup
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Design

Test system software installation and setup

Library, property and security configuration

Conversion Plan

Sample production documents converted to test

Implementation Plan

Production system software installation and setup

Production implementation including document conversion

Administrator Training

Development of user training manual and quick reference guide

Development of Computer Based Training Module

End-user training

Project Startup includes development of a detailed project plan that meets the
requirements of the Chief Information Technology Office (CITO). See
http://oits.ks.gov/kito/ITProposedPlans.htm for details. No additional work may begin
on the project until the detailed project plan is approved by the CITO’s office. This
may take 2- 4 weeks for approval.

State Resources to be Provided
The state will provide one (1) full-time system administrator and a part-time project
manager to work on the project.

Project Logistics

The Contractor’s key project resources will work on-site in Topeka, Kansas for each
phase of the project in which they participate. KDOT will furnish office space for the
Contractor’s project team. The Contractor shall be responsible for providing parking for
their staff whenever they are on-site. KDOT also plans to provide communication lines,
telephones (for local calls and long distance calls related to this project only), a
photocopier, and fax machine for the Contractor to use while on-site. Printers and
plotters will also be available on-site for use by the Contractor; however, it will be the
Contractor’s responsibility to provide printer drivers or other items that are necessary to
obtain the desired output and to make their own copies. KDOT will not provide the
Contractor with administrative support personnel.

The Contractor shall provide all other equipment (including hardware and software),
supplies, administrative overhead, logistics, lodging and other items or expenses
necessary for the Contractor’s staff to complete the project. Any software that is used for
the project shall be provided to KDOT upon completion of the project.

If, at any time during design and implementation, the Contractor experiences difficulties
or problems with the COTS application software, it will be the responsibility of the
Contractor to coordinate and rectify the difficulties or problems with the software provider.

KDOT support is only available from 7:30 - 4:30 Central Standard Time Monday through
Friday. Support will be unavailable on all State of Kansas official holidays.


http://oits.ks.gov/kito/ITProposedPlans.htm
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acceptance/approval of the deliverable. The minimum set of deliverables is provided below. If
the Contractor desires to break the project deliverables into more, smaller deliverables then this
should be done below with a roll-up of costs to these deliverables. Each deliverable must be
easily identified by a delivered product or service. There are advantages and disadvantages to
smaller deliverables. The primary advantage is that the Contractor will receive more, smaller
payments throughout the project. The disadvantage is that there is less opportunity to make up
potential deficits from one deliverable to another.

complete.

The software license and maintenance fee should not be altered.
All travel costs should be included in the deliverable costs; these will not be paid separately.
A 10% retainage will be withheld from all payments until final acceptance of the project.
The maintenance period will not begin until the production implementation of the system is

o All work is expected to be performed onsite at KDOT working closely with the DMS system

administrator.

Contractor Name:

Software Licenses & Notes Quantity Unit Total Cost
Maintenance: Cost
Base System for test, including Indicate type of license:
one (1) year of maintenance. Enterprise, library based,
server based, core based,
user based.
Optional modules: Indicate if included in base
system or not available.
Otherwise, indicate license
type.
e Records Retention
o Email Integration
e SharePoint Integration
¢ Bentley ProjectWise
Integration
e Other
Base System for production, Indicate here the type of
including one (1) year of license: Enterprise, library
maintenance. based, server based, core
based, user based.
e Records Retention
e Email Integration
e SharePoint Integration
e Bentley ProjectWise
Integration
e Other
Services: (Including travel) Notes Total Cost

CITO Detailed Project Plan

Design
Software Installation and Includes both test and
Configuration production.

Document Conversion

Includes both test and
production.

Testing




Event ID: EVT0002245
Page 46

Training and Documentation

Production Implementation

Warranty

Maintenance and Support

Years 2 — 4 Annual maintenance and
support costs if not included in
licensing cost.

Years5-7 Annual maintenance and
support costs if not included in
licensing cost.

The following table is intended to obtain resource costs if KDOT requested any development or training
that would not be included in the Maintenance and Support listed above. Since KDOT cannot pay for a
Contractors travel and per diem we need to have an Onsite Rate that is inclusive of these expenses for
the Contractor.

A development example might be if KDOT needed some assistance with development of a custom
interface. It is assumed there would be a need for a Project Manager and certain technical or developer
resources required. What resource classification would typically be provided for that development effort
and what would be the Offsite and Onsite hourly rate for each resource.

A training example might be if KDOT needed some assistance with training after implementation. What
resource classification would typically be provided for that training effort and what would be the Offsite
and Onsite hourly rate for each resource.

Post Implementation Development and Training Rates

Employee Classification Offsite Hourly Rate Onsite Hourly
Rate

Resource 1
Resource 2
Resource 3
Resource 4
Resource 5
Resource 6
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State of Kansas
Department of Administration
DA-146a (Rev. 06-12)
CONTRACTUAL PROVISIONS ATTACHMENT

Important:  This form contains mandatory contract provisions and must be attached to or incorporated in all copies of any
contractual agreement. |If it is attached to the vendor/contractor's standard contract form, then that form must be
altered to contain the following provision:

"The Provisions found in Contractual Provisions Attachment (Form DA-146a, Rev. 06-12), which is attached hereto,
are hereby incorporated in this contract and made a part thereof."

The parties agree that the following provisions are hereby incorporated into the contract to which it is attached and
made a part thereof, said contract being the day of , 20

1. Terms Herein Controlling Provisions: It is expressly agreed that the terms of each and every provision in this attachment
shall prevail and control over the terms of any other conflicting provision in any other document relating to and a part of the
contract in which this attachment is incorporated. Any terms that conflict or could be interpreted to conflict with this attachment
are nullified.

2. Kansas Law and Venue: This contract shall be subject to, governed by, and construed according to the laws of the State of
Kansas, and jurisdiction and venue of any suit in connection with this contract shall reside only in courts located in the State of
Kansas.

3. Termination Due To Lack Of Funding Appropriation: |If, in the judgment of the Director of Accounts and Reports,
Department of Administration, sufficient funds are not appropriated to continue the function performed in this agreement and
for the payment of the charges-hereunder, State may terminate this agreement at the end of its current fiscal year. State
agrees to give written notice of termination to contractor at least 30 days prior to the end of its current fiscal year, and shall give
such notice for a greater period prior to the end of such fiscal year as may be provided in this contract, except that such notice
shall not be required prior to 90 days before the end of such fiscal year. Contractor shall have the right, at the end of such
fiscal year, to take possession of any equipment provided State under the contract. State will pay to the contractor all regular
contractual payments incurred through the end of such fiscal year, plus contractual charges incidental to the return of any such
equipment. Upon termination of the agreement by State, title to any such equipment shall revert to contractor at the end of the
State's current fiscal year. The termination of the contract pursuant to this paragraph shall not cause any penalty to be
charged to the agency or the contractor.

4. Disclaimer Of Liability: No provision of this contract will be given effect that attempts to require the State of Kansas or its
agencies to defend, hold harmless, or indemnify any contractor or third party for any acts or omissions. The liability of the State
of Kansas is defined under the Kansas Tort Claims Act (K.S.A. 75-6101 et seq.).

5. Anti-Discrimination Clause: The contractor agrees: (a) to comply with the Kansas Act Against Discrimination (K.S.A. 44-
1001 et seq.) and the Kansas Age Discrimination in Employment Act (K.S.A. 44-1111 et seq.) and the applicable provisions of
the Americans With Disabilities Act (42 U.S.C. 12101 et seq.) (ADA) and to not discriminate against any person because of
race, religion, color, sex, disability, national origin or ancestry, or age in the admission or access to, or treatment or
employment in, its programs or activities; (b) to include in all solicitations or advertisements for employees, the phrase "equal
opportunity employer"; (c) to comply with the reporting requirements set out at K.S.A. 44-1031 and K.S.A. 44-1116; (d) to
include those provisions in every subcontract or purchase order so that they are binding upon such subcontractor or vendor;
(e) that a failure to comply with the reporting requirements of (c) above or if the contractor is found guilty of any violation of
such acts by the Kansas Human Rights Commission, such violation shall constitute a breach of contract and the contract may
be cancelled, terminated or suspended, in whole or in part, by the contracting state agency or the Kansas Department of
Administration; (f) if it is determined that the contractor has violated applicable provisions of ADA, such violation shall constitute
a breach of contract and the contract may be cancelled, terminated or suspended, in whole or in part, by the contracting state
agency or the Kansas Department of Administration.

Contractor agrees to comply with all applicable state and federal anti-discrimination laws.

The provisions of this paragraph number 5 (with the exception of those provisions relating to the ADA) are not applicable to a
contractor who employs fewer than four employees during the term of such contract or whose contracts with the contracting
State agency cumulatively total $5,000 or less during the fiscal year of such agency.

6. Acceptance Of Contract: This contract shall not be considered accepted, approved or otherwise effective until the statutorily
required approvals and certifications have been given.

7. Arbitration, Damages, Warranties: Notwithstanding any language to the contrary, no interpretation of this contract shall find
that the State or its agencies have agreed to binding arbitration, or the payment of damages or penalties. Further, the State of
Kansas and its agencies do not agree to pay attorney fees, costs, or late payment charges beyond those available under the
Kansas Prompt Payment Act (K.S.A. 75-6403), and no provision will be given effect that attempts to exclude, modify, disclaim
or otherwise attempt to limit any damages available to the State of Kansas or its agencies at law, including but not limited to
the implied warranties of merchantability and fitness for a particular purpose.

8. Representative's Authority To Contract: By signing this contract, the representative of the contractor thereby represents
that such person is duly authorized by the contractor to execute this contract on behalf of the contractor and that the contractor
agrees to be bound by the provisions thereof.

9. Responsibility For Taxes: The State of Kansas and its agencies shall not be responsible for, nor indemnify a contractor for,
any federal, state or local taxes which may be imposed or levied upon the subject matter of this contract.
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Insurance: The State of Kansas and its agencies shall not be required to purchase any insurance against loss or damage to
property or any other subject matter relating to this contract, nor shall this contract require them to establish a "self-insurance"
fund to protect against any such loss or damage. Subject to the provisions of the Kansas Tort Claims Act (K.S.A. 75-6101 et
seq.), the contractor shall bear the risk of any loss or damage to any property in which the contractor holds title.

Information: No provision of this contract shall be construed as limiting the Legislative Division of Post Audit from
having access to information pursuant to K.S.A. 46-1101 et seq.

The Eleventh Amendment: "The Eleventh Amendment is an inherent and incumbent protection with the State of Kansas and
need not be reserved, but prudence requires the State to reiterate that nothing related to this contract shall be deemed a
waiver of the Eleventh Amendment.”

Campaign Contributions / Lobbying: Funds provided through a grant award or contract shall not be given or received in
exchange for the making of a campaign contribution. No part of the funds provided through this contract shall be used to
influence or attempt to influence an officer or employee of any State of Kansas agency or a member of the Legislature
regarding any pending legislation or the awarding, extension, continuation, renewal, amendment or modification of any
government contract, grant, loan, or cooperative agreement.
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Appendix A — Kansas Wide Area Network
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Appendix B — KDOT Networking Infrastructure
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Line Legend
Dash-Dot = Internet Access

Big Dash = IDM Desktop Access
Med. Dash = Intranet Access
Small Dash = Scan Server Access
Solid = Workflow Access

Document Management System
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Appendix D - KDOT Document Management System Index Properties / Metadata

Name .II?;;: Size .?;J)ZCt ‘I\;I:II:: d? KDOTDocs MVA PersonnellLib ProjectDocs PublicDocs
ICustom Properties
Accident Date Date/Time 32 Item No X
Accident Location String 32 Item No X
Accident Number String 7 Item No X
Accident Type String 30 Item No X
Accident Year String 4 Item No X
Bridge Number String 4 Item Yes X
City String 40 Item No X X X X
Co_MP String 7 Item No X
Collision Type String 30 Item No X
Construction Zone String 1 Item No X
Contract Number String 10 Item Yes X X
County String 24 Item Yes X X X X
Custom1 String 254 Item No X
Custom?2 String 254 Item No X
Custom3 String 254 Item No X
Custom4 String 254 Item No X
DEL_DUP Number 11 Item No X
District-Area-Subarea String 33 Item No X X
Docket or Case Number String 20 Item No X
Document State String 30 Item No X
Document Subtype String 50 Item No X X
Document Type String 50 Item No X X
DOT Object Code String 6 Item No X
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Name .?3;: Siz .?‘I:IJ)ZCt ‘n;l:llttl:d? KDOTDocs MVA PersonnellLib ProjectDocs PublicDocs
Drivers License Number String 20 Item Yes X
Effective Date Date/Time 32 Item No X X
Employee Name String 64 Item No X
Federal Project Number String 30 Item No X
File Source String 40 Item No X
First Name String 14 Item Yes X
Fiscal Year String 4 Item No X
Fixed Object Type String 40 Item No X
GPS Latitude String 12 Item No X
GPS Longitude String 14 Item No X
Inspection Type String 40 Item No X
KDOT District Number 11  Item No X
KDOT Project Number String 20 Item No X X
KDOT Property Damaged String 20 Item No X
KDOT Property Damaged Name String 32 Item Yes X
Large Vehicle Type String 20 Item Yes X
Last Name String 20 Item Yes X
Local Case Number String 40 Item No X
Media Location String 32 Item No X
MV Custom1 String 200 Item Yes X
MV Custom?2 String 200 Item Yes X
NBIP String 15 Item Yes X
Official Record String 3 Item No X
On Road String 40 Item No X
Project Jurisdiction String 3 Item No X
Project Name String 50 Item No X
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Name .?3;: Size .?‘I:IJ)ZCt ‘n;l:llttl:d? KDOTDocs MVA PersonnellLib ProjectDocs PublicDocs
Project Serial Number String 4 Item No X
Project Stage String 3 Item No X
Published String 3 Item No X
Reference Date Date/Time 32 Item No X X X
Reference Name String 64 Item Yes X
Reference Number String 18 Item No X X
Region String 32 Item No X
Release Level String 40 Item No X
Reporting Agency String 7 Item No X
Reporting Severity String 10 Item No X
Revision Level String 10 Item No X
Route String 15 Item Yes X X X
Salvage ID Number String 20 Item No X
SHARP Employee ID String 11 Item No X
SSN String 9 Item No X
SSN/FEIN String 11 Item No X
Status String 10 Item No X
Structure ID String 15 Item Yes X X
Subtitle String 64 Item No X
Subtitle 1 String 64 Item No X
Subtitle 2 String 80 Item No X
Unique Reference String 25 Item No X
VIN String 32 Item Yes X
Web Application String 50 Item No X X
Workflow ID String 10 Item No X

Workflow Reference ID String 7 Item No X
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Name 1[.)3;: Size .?‘I:;Zd ‘n;l:llttl:d? KDOTDocs MVA PersonnellLib ProjectDocs PublicDocs
Year String 4 Item No X
Release Level String 8 Version No X
vEffective Date Date/Time 32 Version No X
vReference Date Date/Time 32 Version No X

System Properties

Document Class String 32 Item No X X X X X
idmSearch Number 11 Item No X X X X X
idmFilterQuery Number 11 Item No X X X X X
idmVWVersion String 254 Version No X X X X X
idmPublish Number 11 Version No X X X X X
idmCDBehaviorID String 32 Version No X X X X X
idmAnnotation Number 11  Version No X X X X X
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Appendix E - KDOT Document Management System Document Classes by Library

_ Order Property C_ontrolled Req Multi- Index
Library Document Class List Value Type
KDOTDocs Base CAD and GEOPAK File

1 Title Yes No Item
2 Document Subtype Yes Yes No Item
3 Subtitle 1 Yes No ltem
4 City Yes No Item
5 Comment No Iltem
6 County Yes Yes ltem
7 District-Area-Subarea Yes No ltem
8 Docket or Case Number No Item
9 Federal Project Number No ltem
10 KDOT Project Number No ltem
11 Keyword Yes ltem
12 Media Location No Item
13 Reference Date No ltem
14 Revision Level No Iltem
15 Route Yes Yes Iltem
16 Structure ID Yes ltem
17 Subtitle 2 No ltem
18 Unique Reference No Item
19 Workflow Reference ID No ltem
20 Checked In By User No Version
21 Checkin Date No Version
22 Comment - Version No Version
23 File Name - Version No Version
24 Release Level No Version
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Library Document Class CeEr FravEy (L:IZ? trolled RE \I\;laltjlllile ITn)(/jpeeX
Budget Document
1 Title Yes No Item
2 Document Subtype Yes Yes No Item
3 Comment No Item
4 District-Area-Subarea Yes No Iltem
5 Docket or Case Number No ltem
6 Fiscal Year No Item
7 Keyword Yes ltem
8 Media Location No Item
9 Reference Date No ltem
10 Reference Name Yes ltem
11 Reference Number No ltem
12 Unique Reference No Item
13 Workflow Reference ID No ltem
14 Checked In By User No Version
15 Checkin Date No Version
16 Comment - Version No Version
17 File Name - Version No Version
18 Release Level No Version
Computer System
1 Title Yes No ltem
2 Document Subtype Yes Yes No Iltem
3 Subtitle 1 Yes No Item
4 Comment No ltem
5 District-Area-Subarea Yes No Item
6 Federal Project Number No Item
7 KDOT Project Number No ltem
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Library Document Class CeEr FravEy (L:IZ? trolled RE \I\;laltjlllile ITn)(/jpeeX
8 Keyword Yes Item
9 Media Location No Item
10 Reference Date No Item
11 Reference Name Yes Item
12 Reference Number No Iltem
13 Revision Level No ltem
14 Subtitle 2 No Item
15 Unique Reference No ltem
16 Workflow Reference ID No Iltem
17 Checked In By User No Version
18 Checkin Date No Version
19 Comment - Version No Version
20 File Name - Version No Version
21 Release Level No Version
Contract or Agreement
1 Title Yes No ltem
2 Document Subtype Yes Yes No ltem
3 City Yes No ltem
4 Comment No Iltem
5 Contract Number Yes ltem
6 County Yes Yes ltem
7 District-Area-Subarea Yes No ltem
8 Docket or Case Number No Item
9 DOT Object Code No Item
10 Federal Project Number No Item
11 Fiscal Year No ltem
12 KDOT Project Number No Item
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Library Document Class CeEr FravEy (L:IZ? trolled RE \I\;laltjlllile ITn)(/jpeeX
13 Keyword Yes Item
14 Media Location No Item
15 Reference Date No ltem
16 Reference Name Yes Item
17 Reference Number No Iltem
18 Route Yes Yes Iltem
19 Salvage ID Number No Item
20 SSN/FEIN No Item
21 Structure ID Yes ltem
22 Subtitle 1 No ltem
23 Subtitle 2 No Item
24 Unique Reference No ltem
25 Workflow Reference ID No Iltem
26 Checked In By User No Version
27 Checkin Date No Version
28 Comment - Version No Version
29 File Name - Version No Version
30 Release Level No Version
Contractor Documents
1 Title Yes No ltem
2 Document Subtype Yes Yes No ltem
3 Reference Number Yes No ltem
4 Reference Date No Item
5 SSN/FEIN No Item
6 Subtitle 1 Yes No Item
7 Comment No ltem
8 Keyword Yes Item
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Library Document Class CeEr FravEy (L:IZ? trolled RE \I\;laltjlllile ITn)(/jpeeX
9 Subtitle 2 Yes No Item
10 Checked In By User No Version
11 Checkin Date No Version
12 Comment - Version No Version
13 File Name - Version No Version
Correspondence
1 Title Yes No ltem
2 Document Subtype Yes Yes No Iltem
3 Reference Name Yes Yes Iltem
4 City Yes No ltem
5 Comment No ltem
6 Contract Number Yes ltem
7 County Yes Yes ltem
8 District-Area-Subarea Yes No ltem
9 Docket or Case Number No Item
10 Federal Project Number No ltem
11 Fiscal Year No ltem
12 KDOT Project Number No ltem
13 Keyword Yes Item
14 Media Location No ltem
15 Reference Date No Item
16 Reference Number No ltem
17 Route Yes Yes Iltem
18 Salvage ID Number No Item
19 SSN/FEIN No Item
20 Structure ID Yes ltem
21 Subtitle 1 No Item
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Library Document Class CeEr FravEy (L:IZ? trolled RE \I\;laltjlllile ITn)(/jpeeX
22 Unique Reference No Item
23 Workflow Reference ID No Item
24 Checked In By User No Version
25 Checkin Date No Version
26 Comment - Version No Version
27 File Name - Version No Version
28 Release Level No Version
Court Document
1 Title Yes No ltem
2 Docket or Case Number Yes No ltem
3 Document Subtype Yes Yes No ltem
4 Reference Name Yes Yes Iltem
5 Comment No ltem
6 Contract Number Yes ltem
7 County Yes Yes ltem
8 Federal Project Number No ltem
9 KDOT Project Number No Item
10 Keyword Yes ltem
11 Media Location No Item
12 Reference Date No ltem
13 Reference Number No Item
14 Subtitle 1 No ltem
15 Unique Reference No Item
16 Workflow Reference ID No ltem
17 Checked In By User No Version
18 Checkin Date No Version
19 Comment - Version No Version




Event ID: EVT0002245

Page 63
Library Document Class CeEr FravEy (L:IZ? trolled RE \I\;laltjlllile ITn)(/jpeeX
20 File Name - Version No Version
21 Release Level No Version
Employee Form
1 Title Yes No Item
2 Document Subtype Yes Yes No Item
3 Reference Name Yes Yes Iltem
4 SSN/FEIN Yes No ltem
5 City Yes No ltem
6 Comment No ltem
7 District-Area-Subarea Yes No ltem
8 Federal Project Number No Item
9 Fiscal Year No ltem
10 KDOT Project Number No ltem
11 Keyword Yes ltem
12 Media Location No Item
13 Reference Date No ltem
14 Reference Number No Iltem
15 Unique Reference No ltem
16 Workflow Reference ID No Iltem
17 Checked In By User No Version
18 Checkin Date No Version
19 Comment - Version No Version
20 File Name - Version No Version
21 Release Level No Version
External Media
1 Title Yes No ltem
2 Document Subtype Yes Yes No ltem
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Library Document Class CeEr FravEy (L:IZ? trolled RE \I\;laltjlllile ITn)(/jpeeX
3 Media Location Yes No ltem
4 Reference Name Yes Yes Item
5 City Yes No Item
6 Comment No Item
7 County Yes Yes ltem
8 District-Area-Subarea Yes No ltem
9 Docket or Case Number No Item
10 DOT Object Code No ltem
11 Federal Project Number No Item
12 Fiscal Year No ltem
13 KDOT Project Number No ltem
14 Keyword Yes ltem
15 Reference Date No Item
16 Reference Number No ltem
17 Revision Level No Iltem
18 Route Yes Yes Iltem
19 SSN/FEIN No Iltem
20 Structure ID Yes Iltem
21 Subtitle 1 No Item
22 Subtitle 2 No ltem
23 Unique Reference No Item
24 Workflow Reference ID No ltem
25 Checked In By User No Version
26 Checkin Date No Version
27 Comment - Version No Version
28 File Name - Version No Version
29 Release Level No Version
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Library Document Class CeEr FravEy (L:IZ? trolled RE \I\;laltjlllile ITn)(/jpeeX
Federal Project File
1 Title Yes No Item
2 Document Subtype Yes Yes No Item
3 Federal Project Number Yes No Item
4 Comment No Iltem
5 City Yes No ltem
6 County Yes Yes ltem
7 District-Area-Subarea Yes No ltem
8 Fiscal Year No Item
9 KDOT Project Number No ltem
10 Keyword Yes Item
11 Reference Date No ltem
12 Reference Name Yes ltem
13 Reference Number No ltem
14 Route Yes Yes Iltem
15 Subtitle 1 No ltem
16 Subtitle 2 No Item
17 Workflow Reference ID No ltem
18 Checked In By User No Version
19 Checkin Date No Version
20 Comment - Version No Version
21 File Name - Version No Version
22 Release Level No Version
Financial Document
1 Title Yes No ltem
2 Document Subtype Yes Yes No ltem
3 City Yes No Item
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Library Document Class CeEr FravEy (L:IZ? trolled RE \I\;laltjlllile ITn)(/jpeeX
4 Comment No Iltem
5 Contract Number Yes Item
6 County Yes Yes ltem
7 District-Area-Subarea Yes No Item
8 Docket or Case Number No ltem
9 DOT Object Code No ltem
10 Federal Project Number No Item
11 Fiscal Year No ltem
12 KDOT Project Number No Item
13 Keyword Yes ltem
14 Media Location No Item
15 Reference Date No ltem
16 Reference Name Yes ltem
17 Reference Number No ltem
18 SSN/FEIN No Iltem
19 Subtitle 1 No ltem
20 Subtitle 2 No Item
21 Unique Reference No ltem
22 Workflow Reference ID No Iltem
23 Checked In By User No Version
24 Checkin Date No Version
25 Comment - Version No Version
26 File Name - Version No Version
27 Release Level No Version
General Studies and Plans
1 Title Yes No ltem
2 Document Subtype Yes Yes No ltem
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Library Document Class CeEr FravEy (L:IZ? trolled RE \I\;laltjlllile ITn)(/jpeeX
3 Subtitle 1 Yes No ltem
4 Comment No Item
5 Keyword Yes Item
6 Media Location No Item
7 Reference Date No Iltem
8 Reference Name Yes Iltem
9 Reference Number No Item
10 Revision Level No ltem
11 Unique Reference No Item
12 Workflow Reference ID No ltem
13 Checked In By User No Version
14 Checkin Date No Version
15 Comment - Version No Version
16 File Name - Version No Version
17 Release Level No Version
Master or Form Template
1 Title Yes No ltem
2 Document Subtype Yes Yes No Iltem
3 Revision Level Yes No ltem
4 Comment No Iltem
5 District-Area-Subarea Yes No Item
6 Keyword Yes ltem
7 Media Location No Item
8 Reference Date No ltem
9 Reference Number No Item
10 Unique Reference No Item
11 Workflow Reference ID No Iltem
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Library Document Class CeEr FravEy (L:IZ? trolled RE \I\;laltjlllile ITn)(/jpeeX
12 Checked In By User No Version
13 Checkin Date No Version
14 Comment - Version No Version
15 File Name - Version No Version
16 Release Level No Version
News Clipping
1 Title Yes No ltem
2 Document Subtype Yes Yes No Iltem
3 Comment Yes No ltem
4 Keyword Yes ltem
5 Reference Date Yes No ltem
6 Subtitle 1 Yes Yes No ltem
7 Subtitle 2 Yes No Item
8 Workflow Reference ID No ltem
9 Checked In By User No Version
10 Checkin Date No Version
11 File Name - Version No Version
12 Comment - Version No Version
13 Release Level No Version
Permit
1 Title Yes No ltem
2 Document Subtype Yes Yes No Iltem
3 Reference Number Yes No Item
4 City Yes No Item
5 Comment No ltem
6 County Yes Yes ltem
7 District-Area-Subarea Yes No Item




Event ID: EVT0002245

Page 69
Library Document Class CeEr FravEy (L:IZ? trolled RE \I\;laltjlllile ITn)(/jpeeX
8 Docket or Case Number No Item
9 Federal Project Number No Item
10 GPS Latitude No Item
11 GPS Longitude No Item
12 KDOT Project Number No Item
13 Keyword Yes ltem
14 Media Location No Item
15 Reference Date No ltem
16 Reference Name Yes Iltem
17 Route Yes Yes Iltem
18 Structure ID Yes ltem
19 Subtitle 1 No ltem
20 Subtitle 2 No Item
21 Unique Reference No ltem
22 Workflow Reference ID No Iltem
23 Checked In By User No Version
24 Checkin Date No Version
25 Comment - Version No Version
26 File Name - Version No Version
27 Release Level No Version
Personnel Document
1 Title Yes No ltem
2 Document Subtype Yes Yes No ltem
3 City Yes No Item
4 Comment No Iltem
5 County Yes Yes ltem
6 District-Area-Subarea Yes No Item




Event ID: EVT0002245

Page 70
Library Document Class CeEr FravEy (L:IZ? trolled RE \I\;laltjlllile ITn)(/jpeeX
7 Docket or Case Number No Item
8 Effective Date No Item
9 Fiscal Year No ltem
10 Keyword Yes Item
11 Media Location No Iltem
12 Reference Date No ltem
13 Reference Name Yes Iltem
14 Reference Number No ltem
15 Subtitle 1 No Item
16 Subtitle 2 No ltem
17 Unique Reference No Item
18 Workflow Reference ID No ltem
19 Checked In By User No Version
20 Checkin Date No Version
21 Comment - Version No Version
22 File Name - Version No Version
23 Release Level No Version
Photo
1 Title Yes No ltem
2 Document Subtype Yes Yes No Iltem
3 City Yes No Item
4 Comment No Iltem
5 County Yes Yes ltem
6 District-Area-Subarea Yes No ltem
7 Docket or Case Number No Item
8 Federal Project Number No Item
9 Inspection Type Yes No Iltem
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Library Document Class CeEr FravEy (L:IZ? trolled RE \I\;laltjlllile ITn)(/jpeeX
10 KDOT Project Number No ltem
11 Keyword Yes Item
12 Media Location No Iltem
13 Reference Date No ltem
14 Reference Name Yes Iltem
15 Reference Number No ltem
16 Route Yes Yes ltem
17 Salvage ID Number No ltem
18 Structure ID Yes ltem
19 Subtitle 1 No ltem
20 Unique Reference No Item
21 Workflow Reference ID No ltem
22 Checked In By User No Version
23 Checkin Date No Version
24 Comment - Version No Version
25 File Name - Version No Version
26 Release Level No Version
Plan Sheet
1 Title Yes No ltem
2 Document Subtype Yes Yes No Iltem
3 KDOT Project Number Yes No Item
4 Subtitle 1 No ltem
5 City Yes No Item
6 Comment No ltem
7 County Yes Yes ltem
8 District-Area-Subarea Yes No ltem
9 Document State No ltem
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Library Document Class CeEr FravEy (L:IZ? trolled RE \I\;laltjlllile ITn)(/jpeeX
10 Federal Project Number No Item
11 Keyword Yes Item
12 Media Location No Iltem
13 Reference Date No ltem
14 Revision Level No Iltem
15 Route Yes Yes Iltem
16 Structure ID Yes ltem
17 Subtitle 2 No ltem
18 Unique Reference No Item
19 Workflow Reference ID No ltem
20 Checked In By User No Version
21 Checkin Date No Version
22 Comment - Version No Version
23 File Name - Version No Version
24 Release Level No Version
Project Authorization
1 Title Yes No ltem
2 Document Subtype Yes Yes No Iltem
3 City Yes No Item
4 Comment No Iltem
5 County Yes Yes ltem
6 District-Area-Subarea Yes No ltem
7 Docket or Case Number No Item
8 Federal Project Number No Item
9 Fiscal Year No Item
10 KDOT Project Number No Item
11 Keyword Yes Item
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Library Document Class CeEr FravEy (L:IZ? trolled RE \I\;laltjlllile ITn)(/jpeeX
12 Media Location No Iltem
13 Reference Date No ltem
14 Reference Name Yes Iltem
15 Reference Number No Item
16 Revision Level No Iltem
17 Route Yes Yes Iltem
18 Structure ID Yes ltem
19 Unique Reference No ltem
20 Workflow Reference ID No Iltem
21 Checked In By User No Version
22 Checkin Date No Version
23 Comment - Version No Version
24 File Name - Version No Version
25 Release Level No Version
Project Documentation
1 Title Yes No ltem
2 Document Subtype Yes Yes No ltem
3 KDOT Project Number Yes No ltem
4 City Yes No Item
5 Comment No Iltem
6 Contract Number Yes ltem
7 County Yes Yes Iltem
8 District-Area-Subarea Yes No Item
9 Docket or Case Number No ltem
10 Federal Project Number No Item
11 Fiscal Year No ltem
12 Keyword Yes Item
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Library Document Class CeEr FravEy (L:IZ? trolled RE \I\;laltjlllile ITn)(/jpeeX
13 Media Location No ltem
14 Reference Date No ltem
15 Reference Name Yes Item
16 Reference Number No Item
17 Revision Level No Iltem
18 Route Yes Yes Iltem
19 Salvage ID Number No Item
20 SSN/FEIN No Item
21 Structure ID Yes ltem
22 Subtitle 1 No ltem
23 Subtitle 2 No Item
24 Unique Reference No ltem
25 Workflow Reference ID No Iltem
26 Checked In By User No Version
27 Checkin Date No Version
28 Comment - Version No Version
29 File Name - Version No Version
30 Release Level No Version
Reference Material
1 Title Yes No ltem
2 Document Subtype Yes Yes No ltem
3 City Yes No ltem
4 Comment No Iltem
5 Contract Number Yes ltem
6 County Yes Yes ltem
7 District-Area-Subarea Yes No ltem
8 Docket or Case Number No Item




Event ID: EVT0002245

Page 75
Library Document Class CeEr FravEy (L:IZ? trolled RE \I\;laltjlllile ITn)(/jpeeX
9 Federal Project Number No Item
10 Fiscal Year No Item
11 KDOT Project Number No Item
12 Keyword Yes Item
13 Media Location No Item
14 Reference Date No ltem
15 Reference Name Yes Iltem
16 Reference Number No ltem
17 Revision Level No Iltem
18 Subtitle 1 No ltem
19 Subtitle 2 No Item
20 Unique Reference No ltem
21 Workflow Reference ID No Iltem
22 Checked In By User No Version
23 Checkin Date No Version
24 Comment - Version No Version
25 File Name - Version No Version
26 Release Level No Version
ROW File
1 Title Yes No ltem
2 Document Subtype Yes Yes No ltem
3 Comment No Iltem
4 County Yes Yes ltem
5 Fiscal Year No ltem
6 KDOT Project Number No Item
7 Media Location No ltem
8 Reference Name Yes Iltem
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Library Document Class CeEr FravEy (L:IZ? trolled RE \I\;laltjlllile ITn)(/jpeeX
9 Reference Number No ltem
10 Route Yes Yes Item
11 Subtitle 1 No Iltem
12 Subtitle 2 No Item
13 Unique Reference No Item
14 Workflow Reference ID No ltem
15 Checked In By User No Version
16 Checkin Date No Version
17 Comment - Version No Version
18 File Name - Version No Version
19 Release Level No Version
Technical Data
1 Title Yes No ltem
2 Document Subtype Yes Yes No Iltem
3 City Yes No Item
4 Comment No Iltem
5 Contract Number Yes Iltem
6 County Yes Yes Iltem
7 District-Area-Subarea Yes No Item
8 Docket or Case Number No ltem
9 Federal Project Number No Item
10 Fiscal Year No ltem
11 Inspection Type Yes No Item
12 KDOT Project Number No Item
13 Keyword Yes Item
14 Media Location No ltem
15 Reference Date No Item
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Library Document Class CeEr FravEy (L:IZ? trolled RE \I\;laltjlllile ITn)(/jpeeX
16 Reference Name Yes Item
17 Reference Number No Item
18 Route Yes Yes ltem
19 Structure ID Yes Item
20 Subtitle 1 No Iltem
21 Subtitle 2 No ltem
22 Unique Reference No Item
23 Workflow Reference ID No ltem
24 Checked In By User No Version
25 Checkin Date No Version
26 Comment - Version No Version
27 File Name - Version No Version
28 Release Level No Version
Work Request
1 Title Yes No ltem
2 Document Subtype Yes Yes No Iltem
3 Reference Name Yes Yes Iltem
4 Comment No Iltem
5 District-Area-Subarea Yes No Item
6 Federal Project Number No ltem
7 Fiscal Year No ltem
8 KDOT Project Number No ltem
9 Keyword Yes Item
10 Media Location No ltem
11 Reference Date No Item
12 Reference Number No ltem
13 Subtitle 1 No Item
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Library Document Class CeEr FravEy (L:IZ? trolled RE \I\;laltjlllile ITn)(/jpeeX
14 Subtitle 2 No Iltem
15 Unique Reference No Item
16 County Yes Yes ltem
17 Route Yes Yes Item
18 Workflow Reference ID No Iltem
19 Checked In By User No Version
20 Checkin Date No Version
21 Comment - Version No Version
22 File Name - Version No Version
23 Release Level No Version
MVA Accident Report
1 Title Yes No ltem
2 Comment No Iltem
3 Accident Number Yes No Item
4 Accident Date No ltem
5 Accident Location Yes No Item
6 Reporting Severity Yes No ltem
7 Accident Type Yes No Item
8 Accident Year No ltem
9 City Yes No Item
10 Co_MP No Iltem
11 Collision Type CollisionType No Item
12 Construction Zone Yes No ltem
13 County Yes No ltem
14 Drivers License Number Yes ltem
15 First Name Yes ltem
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_ Order Property C_ontrolled Req Multi- Index
Library Document Class List Value Type
16 Fixed Object Type Yes No Item
17 KDOT District No Item
18 KDOT Property Damaged No Item
19 Keyword Yes Item
20 Large Vehicle Type Yes Yes ltem
21 Last Name Yes Iltem
22 Local Case Number No Item
23 On Road No ltem
24 Release Level No Iltem
25 Reporting Agency No Iltem
26 Route Code No Item
27 VIN Yes Iltem
KDOT Property Damaged
28 Name Yes Iltem
29 DEL_DUP No Iltem
30 Checked In By User No Version
31 Checkin Date No Version
32 Comment - Version No Version
33 File Name - Version No Version
Accident Report XML
1 Title Yes No ltem
2 Comment No Iltem
3 Accident Number Yes No Item
4 Accident Date No ltem
5 Accident Location Yes No Item
6 Reporting Severity Yes No Item
7 Accident Type Yes No Item
8 Accident Year No ltem
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Library Document Class CeEr FravEy (L:IZ? trolled RE \I\;laltjlllile ITn)(/jpeeX
9 City Yes No Item
10 Co_MP No Item
11 Collision Type Yes No ltem
12 Construction Zone No Item
13 County Yes No ltem
14 Drivers License Number Yes ltem
15 First Name Yes ltem
16 Fixed Object Type Yes No ltem
17 KDOT District No ltem
18 KDOT Property Damaged No Iltem
19 Keyword Yes Item
20 Large Vehicle Type Yes Yes ltem
21 Last Name Yes ltem
22 Local Case Number No ltem
23 On Road No Item
24 Release Level No ltem
25 Reporting Agency No Item
26 Route Code No ltem
27 VIN Yes Iltem
KDOT Property Damaged
28 Name Yes Iltem
29 DEL_DUP No Item
30 Checked In By User No Version
31 Checkin Date No Version
32 Comment - Version No Version
33 File Name - Version No Version
PersonnelLib Employee File
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Library Document Class CeEr FravEy (L:IZ? trolled RE \I\;laltjlllile ITn)(/jpeeX
1 Document Subtype Yes Yes No Item
2 Title No Item
3 Subtitle No Item
4 Effective Date No Item
5 Employee Name No Item
6 Reference Date No ltem
7 SHARP Employee ID No ltem
8 SSN No Iltem
9 Workflow Reference ID No ltem
10 vEffective Date No Version
11 vReference Date No Version
EmploymentEligVer File
1 Document Subtype Yes No ltem
2 Title Yes No ltem
3 SSN Yes No ltem
4 Employee Name Yes No Iltem
5 SHARP Employee ID Yes No ltem
6 Reference Date Yes No Iltem
Medical File
1 Document Subtype Yes Yes No Iltem
2 Title No ltem
3 Subtitle No ltem
4 Effective Date No ltem
5 Employee Name No Item
6 Reference Date No Item
7 SHARP Employee ID No Item
8 SSN No ltem
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Library Document Class CeEr FravEy (L:IZ? trolled RE \I\;laltjlllile ITn)(/jpeeX
9 Workflow Reference ID No Iltem
10 vEffective Date No Version
11 vReference Date No Version
Timesheet File
1 Document Subtype Yes Yes No Item
2 Title Yes No ltem
3 Effective Date Yes No Item
4 Employee Name Yes No Iltem
5 Reference Date Yes No Iltem
6 SHARP Employee ID Yes No ltem
7 Subtitle No Item
8 Workflow Reference ID No ltem
05 Construction and
ProjectDocs  Maintenance
1 Route Yes No Iltem
2 County Yes No Item
3 Project Jurisdiction Yes Yes No ltem
4 Project Serial Number Yes No Item
5 Project Stage Yes Yes No Iltem
6 Document Type Yes Yes No Iltem
7 Title Yes No ltem
8 File Source Yes Yes No Item
9 Official Record Yes Yes No ltem
10 Comment No ltem
11 City Yes No Item
12 District-Area-Subarea Yes No Item
13 Fiscal Year No ltem
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Library Document Class CeEr FravEy (L:IZ? trolled RE \I\;laltjlllile ITn)(/jpeeX
14 Keyword Yes Item
15 Project Name No Item
16 Reference Date No Item
17 Reference Number No Item
18 Web Application No ltem
19 Workflow ID No ltem
20 Bridge Number Yes Item
21 NBIP Yes Iltem
22 Structure ID Yes ltem
23 Comment - Version No Version
24 Checked In By User No Version
25 Checkin Date No Version
26 File Name - Version No Version
06 Bridge Office
1 Route Yes No Iltem
2 County Yes Yes No Iltem
3 Project Jurisdiction Yes Yes No Item
4 Project Serial Number Yes No ltem
5 Project Stage Yes Yes No Iltem
6 Bridge Number Yes ltem
7 Document Type Yes Yes No Iltem
8 Title Yes No ltem
9 File Source Yes Yes No Item
10 Official Record Yes Yes No ltem
11 Comment No Iltem
12 City Yes No Item
13 District-Area-Subarea Yes No Item
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Library Document Class CeEr FravEy (L:IZ? trolled RE \I\;laltjlllile ITn)(/jpeeX
14 Fiscal Year No Iltem
15 Keyword Yes Item
16 Project Name No ltem
17 Reference Date No ltem
18 Reference Number No Item
19 Web Application No ltem
20 Workflow ID No Iltem
21 NBIP Yes Iltem
22 Structure ID Yes ltem
23 Comment - Version No Version
24 Checked In By User No Version
25 Checkin Date No Version
26 File Name - Version No Version
06 Contracts
1 Route Yes No Iltem
2 County Yes No Iltem
3 Project Jurisdiction Yes Yes No Item
4 Project Serial Number Yes No ltem
5 Project Stage Yes Yes No Iltem
6 Document Type Yes Yes No Iltem
7 Title Yes No ltem
8 File Source Yes Yes No ltem
9 Official Record Yes Yes No Item
10 Comment No ltem
11 City Yes No Item
12 District-Area-Subarea Yes No ltem
13 Fiscal Year No ltem
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Library Document Class CeEr FravEy (L:IZ? trolled RE \I\;laltjlllile ITn)(/jpeeX
14 Keyword Yes Item
15 Project Name No Item
16 Reference Date No Item
17 Reference Number No Item
18 Web Application No ltem
19 Workflow ID No ltem
20 Bridge Number Yes Item
21 NBIP Yes Iltem
22 Structure ID Yes ltem
23 Comment - Version No Version
24 Checked In By User No Version
25 Checkin Date No Version
26 File Name - Version No Version
06 Coordinating
1 Route Yes No Iltem
2 County Yes No Item
3 Project Jurisdiction Yes Yes No ltem
4 Project Serial Number Yes No Item
5 Project Stage Yes Yes No Iltem
6 Document Type Yes Yes No Iltem
7 Title Yes No ltem
8 File Source Yes Yes No Item
9 Official Record Yes Yes No ltem
10 Comment No ltem
11 City Yes No Item
12 District-Area-Subarea Yes No Item
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Library Document Class CeEr FravEy (L:IZ? trolled RE \I\;laltjlllile ITn)(/jpeeX
13 Fiscal Year No ltem
14 Keyword Yes Item
15 Project Name No ltem
16 Reference Date No ltem
17 Reference Number No Iltem
18 Web Application No ltem
19 Workflow ID No Iltem
20 Bridge Number Yes ltem
21 NBIP Yes Iltem
22 Structure ID Yes Iltem
23 Comment - Version No Version
24 Checked In By User No Version
25 Checkin Date No Version
26 File Name - Version No Version
06 Environmental Services
1 Route Yes No Iltem
2 County Yes No Item
3 Project Jurisdiction Yes Yes No ltem
4 Project Serial Number Yes No Item
5 Project Stage Yes Yes No Iltem
6 Document Type Yes Yes No Iltem
7 Title Yes No ltem
8 File Source Yes Yes No Item
9 Official Record Yes Yes No ltem
10 Comment No ltem
11 City Yes No Item
12 District-Area-Subarea Yes No Item
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Library Document Class CeEr FravEy (L:IZ? trolled RE \I\;laltjlllile ITn)(/jpeeX
13 Fiscal Year No ltem
14 Keyword Yes Item
15 Project Name No ltem
16 Reference Date No ltem
17 Reference Number No Iltem
18 Web Application No ltem
19 Workflow ID No Iltem
20 Bridge Number Yes ltem
21 NBIP Yes Iltem
22 Structure ID Yes Iltem
23 Comment - Version No Version
24 Checked In By User No Version
25 Checkin Date No Version
26 File Name - Version No Version
06 Road Office
1 Route Yes No Iltem
2 County Yes No Item
3 Project Jurisdiction Yes Yes No ltem
4 Project Serial Number Yes No Item
5 Project Stage Yes Yes No Iltem
6 Document Type Yes Yes No Iltem
7 Title Yes No ltem
8 File Source Yes Yes No Item
9 Official Record Yes Yes No ltem
10 Comment No ltem
11 City Yes No Item
12 District-Area-Subarea Yes No Item
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Library Document Class CeEr FravEy (L:IZ? trolled RE \I\;laltjlllile ITn)(/jpeeX
13 Fiscal Year No ltem
14 Keyword Yes Item
15 Project Name No ltem
16 Reference Date No ltem
17 Reference Number No Iltem
18 Web Application No ltem
19 Workflow ID No Iltem
20 Bridge Number Yes ltem
21 NBIP Yes Iltem
22 Structure ID Yes Iltem
23 Comment - Version No Version
24 Checked In By User No Version
25 Checkin Date No Version
26 File Name - Version No Version
07 Chief Counsel
1 Route Yes No Iltem
2 County Yes No Item
3 Project Jurisdiction Yes Yes No ltem
4 Project Serial Number Yes No Item
5 Project Stage Yes Yes No Iltem
6 Document Type Yes Yes No Iltem
7 Title Yes No ltem
8 File Source Yes Yes No Item
9 Official Record Yes Yes No ltem
10 Comment No ltem
11 City Yes No Item
12 District-Area-Subarea Yes No Item
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Library Document Class CeEr FravEy (L:IZ? trolled RE \I\;laltjlllile ITn)(/jpeeX
13 Fiscal Year No ltem
14 Keyword Yes Item
15 Project Name No ltem
16 Reference Date No ltem
17 Reference Number No Iltem
18 Web Application No ltem
19 Workflow ID No ltem
20 Bridge Number Yes ltem
21 NBIP Yes Iltem
22 Structure ID Yes Iltem
23 Comment - Version No Version
24 Checked In By User No Version
25 Checkin Date No Version
26 File Name - Version No Version
09 Geology Section
1 Route Yes No Iltem
2 County Yes No Item
3 Project Jurisdiction Yes Yes No ltem
4 Project Serial Number Yes No Item
5 Project Stage Yes Yes No Iltem
6 Document Type Yes Yes No Iltem
7 Title Yes No ltem
8 File Source Yes Yes No Item
9 Official Record Yes Yes No ltem
10 Comment No ltem
11 City Yes No Item
12 District-Area-Subarea Yes No Item
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Library Document Class CeEr FravEy (L:IZ? trolled RE \I\;laltjlllile ITn)(/jpeeX
13 Fiscal Year No ltem
14 Keyword Yes Item
15 Project Name No ltem
16 Reference Date No ltem
17 Reference Number No Iltem
18 Web Application No ltem
19 Workflow ID No Iltem
20 Bridge Number Yes ltem
21 NBIP Yes Iltem
22 Structure ID Yes Iltem
23 Comment - Version No Version
24 Checked In By User No Version
25 Checkin Date No Version
26 File Name - Version No Version
09 Geotechnical Unit
1 Route Yes No Iltem
2 County Yes No Item
3 Project Jurisdiction Yes Yes No ltem
4 Project Serial Number Yes No Item
5 Project Stage Yes Yes No Iltem
6 Document Type Yes Yes No Iltem
7 Title Yes No ltem
8 File Source Yes Yes No Item
9 Official Record Yes Yes No ltem
10 Comment No ltem
11 City Yes No Item
12 District-Area-Subarea Yes No Item
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Library Document Class CeEr FravEy (L:IZ? trolled RE \I\;laltjlllile ITn)(/jpeeX
13 Fiscal Year No ltem
14 Keyword Yes Item
15 Project Name No ltem
16 Reference Date No ltem
17 Reference Number No Iltem
18 Web Application No ltem
19 Workflow ID No ltem
20 Bridge Number Yes ltem
21 NBIP Yes Iltem
22 Structure ID Yes Iltem
23 Comment - Version No Version
24 Checked In By User No Version
25 Checkin Date No Version
26 File Name - Version No Version
12 Transportation Planning
1 Route Yes No Iltem
2 County Yes No Item
3 Project Jurisdiction Yes Yes No ltem
4 Project Serial Number Yes No Item
5 Project Stage Yes Yes No Iltem
6 Document Type Yes Yes No Iltem
7 Title Yes No ltem
8 File Source Yes Yes No Item
9 Official Record Yes Yes No ltem
10 Comment No ltem
11 City Yes No Item
12 District-Area-Subarea Yes No Item
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Library Document Class CeEr FravEy (L:IZ? trolled RE \I\;laltjlllile ITn)(/jpeeX
13 Fiscal Year No ltem
14 Keyword Yes Item
15 Project Name No ltem
16 Reference Date No ltem
17 Reference Number No Iltem
18 Web Application No ltem
19 Workflow ID No ltem
20 Bridge Number Yes ltem
21 NBIP Yes Iltem
22 Structure ID Yes Iltem
23 Comment - Version No Version
24 Checked In By User No Version
25 Checkin Date No Version
26 File Name - Version No Version
14 Right of Way
1 Route Yes No Iltem
2 County Yes No Item
3 Project Jurisdiction Yes Yes No ltem
4 Project Serial Number Yes No Item
5 Project Stage Yes Yes No Iltem
6 Document Type Yes Yes No Iltem
7 Title Yes No ltem
8 File Source Yes Yes No Item
9 Official Record Yes Yes No ltem
10 Comment No ltem
11 City Yes No Item
12 District-Area-Subarea Yes No Item
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Library Document Class CeEr FravEy (L:IZ? trolled RE \I\;laltjlllile ITn)(/jpeeX
13 Fiscal Year No ltem
14 Keyword Yes Item
15 Project Name No ltem
16 Reference Date No ltem
17 Reference Number No Iltem
18 Web Application No ltem
19 Workflow ID No ltem
20 Bridge Number Yes ltem
21 NBIP Yes Iltem
22 Structure ID Yes Iltem
23 Comment - Version No Version
24 Checked In By User No Version
25 Checkin Date No Version
26 File Name - Version No Version
16 Program Management
1 Route Yes No Iltem
2 County Yes No Item
3 Project Jurisdiction Yes Yes No ltem
4 Project Serial Number Yes No Item
5 Project Stage Yes Yes No Iltem
6 Document Type Yes Yes No Iltem
7 Title Yes No ltem
8 File Source Yes Yes No Item
9 Official Record Yes Yes No ltem
10 Comment No ltem
11 City Yes No Item
12 District-Area-Subarea Yes No Item
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Library Document Class CeEr FravEy (L:IZ? trolled RE \I\;laltjlllile ITn)(/jpeeX
13 Fiscal Year No ltem
14 Keyword Yes Item
15 Project Name No ltem
16 Reference Date No ltem
17 Reference Number No Iltem
18 Status Yes No Iltem
19 Web Application No Item
20 Workflow ID No ltem
21 NBIP Yes Iltem
22 Structure ID Yes Iltem
23 Bridge Number Yes Item
24 Comment - Version No Version
25 Checked In By User No Version
26 Checkin Date No Version
27 File Name - Version No Version
17 Local Projects
1 Route Yes No Iltem
2 County Yes No Iltem
3 Project Jurisdiction Yes Yes No Item
4 Project Serial Number Yes No ltem
5 Project Stage Yes Yes No Iltem
6 Document Type Yes Yes No Iltem
7 Title Yes No ltem
8 File Source Yes Yes No ltem
9 Official Record Yes Yes No Item
10 Comment No ltem
11 City Yes No Item
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Library Document Class CeEr FravEy (L:IZ? trolled RE \I\;laltjlllile ITn)(/jpeeX
12 District-Area-Subarea Yes No Iltem
13 Fiscal Year No Item
14 Keyword Yes Item
15 Project Name No Item
16 Reference Date No Item
17 Reference Number No ltem
18 Web Application No Item
19 Workflow ID No ltem
20 Bridge Number Yes Item
21 NBIP Yes Iltem
22 Structure ID Yes ltem
23 Comment - Version No Version
24 Checked In By User No Version
25 Checkin Date No Version
26 File Name - Version No Version
20 Fiscal Services
1 Route Yes No Iltem
2 County Yes No Iltem
3 Project Jurisdiction Yes Yes No Item
4 Project Serial Number Yes No ltem
5 Project Stage Yes Yes No Iltem
6 Document Type Yes Yes No Iltem
7 Title Yes No ltem
8 File Source Yes Yes No ltem
9 Official Record Yes Yes No Item
10 Comment No ltem
11 City Yes No Item
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Library Document Class CeEr FravEy (L:IZ? trolled RE \I\;laltjlllile ITn)(/jpeeX
12 District-Area-Subarea Yes No ltem
13 Fiscal Year No Item
14 Keyword Yes Item
15 Project Name No Item
16 Reference Date No Item
17 Reference Number No ltem
18 Web Application No Item
19 Workflow ID No ltem
20 Bridge Number Yes Item
21 NBIP Yes Iltem
22 Structure ID Yes ltem
23 Comment - Version No Version
24 Checked In By User No Version
25 Checkin Date No Version
26 File Name - Version No Version
23 Traffic Engineering
1 Route Yes No Iltem
2 County Yes No Iltem
3 Project Jurisdiction Yes Yes No Item
4 Project Serial Number Yes No ltem
5 Project Stage Yes Yes No Iltem
6 Document Type Yes Yes No Iltem
7 Title Yes No ltem
8 File Source Yes Yes No ltem
9 Official Record Yes Yes No Item
10 Comment No ltem
11 City Yes No Item
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Library Document Class CeEr FravEy (L:IZ? trolled RE \I\;laltjlllile ITn)(/jpeeX
12 District-Area-Subarea Yes No Iltem
13 Fiscal Year No Item
14 Keyword Yes Item
15 Project Name No Item
16 Reference Date No Item
17 Reference Number No ltem
18 Web Application No Item
19 Workflow ID No ltem
20 Bridge Number Yes Item
21 NBIP Yes Iltem
22 Structure ID Yes ltem
23 Comment - Version No Version
24 Checked In By User No Version
25 Checkin Date No Version
26 File Name - Version No Version
District 1
1 Route Yes No Iltem
2 County Yes No Iltem
3 Project Jurisdiction Yes Yes No Item
4 Project Serial Number Yes No ltem
5 Project Stage Yes Yes No Iltem
6 Document Type Yes Yes No Iltem
7 Title Yes No ltem
8 File Source Yes Yes No ltem
9 Official Record Yes Yes No Item
10 Comment No ltem
11 City Yes No Item
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Library Document Class CeEr FravEy (L:IZ? trolled RE \I\;laltjlllile ITn)(/jpeeX
12 District-Area-Subarea Yes No Iltem
13 Fiscal Year No Item
14 Keyword Yes Item
15 Project Name No Item
16 Reference Date No Item
17 Reference Number No ltem
18 Web Application No Item
19 Workflow ID No ltem
20 Bridge Number Yes Item
21 NBIP Yes Iltem
22 Structure ID Yes ltem
23 Comment - Version No Version
24 Checked In By User No Version
25 Checkin Date No Version
26 File Name - Version No Version
District 2
1 Route Yes No Iltem
2 County Yes No Iltem
3 Project Jurisdiction Yes Yes No Item
4 Project Serial Number Yes No ltem
5 Project Stage Yes Yes No Iltem
6 Document Type Yes Yes No Iltem
7 Title Yes No ltem
8 File Source Yes Yes No ltem
9 Official Record Yes Yes No Item
10 Comment No ltem
11 City Yes No Item




Event ID: EVT0002245

Page 99
Library Document Class CeEr FravEy (L:IZ? trolled RE \I\;laltjlllile ITn)(/jpeeX
12 District-Area-Subarea Yes No Iltem
13 Fiscal Year No Item
14 Keyword Yes Item
15 Project Name No Item
16 Reference Date No Item
17 Reference Number No ltem
18 Web Application No Item
19 Workflow ID No ltem
20 Bridge Number Yes Item
21 NBIP Yes Iltem
22 Structure ID Yes ltem
23 Comment - Version No Version
24 Checked In By User No Version
25 Checkin Date No Version
26 File Name - Version No Version
District 3
1 Route Yes No Iltem
2 County Yes No Iltem
3 Project Jurisdiction Yes Yes No Item
4 Project Serial Number Yes No ltem
5 Project Stage Yes Yes No Iltem
6 Document Type Yes Yes No Iltem
7 Title Yes No ltem
8 File Source Yes Yes No ltem
9 Official Record Yes Yes No Item
10 Comment No ltem
11 City Yes No Item
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Library Document Class CeEr FravEy (L:IZ? trolled RE \I\;laltjlllile ITn)(/jpeeX
12 District-Area-Subarea Yes No Iltem
13 Fiscal Year No Item
14 Keyword Yes Item
15 Project Name No Item
16 Reference Date No Item
17 Reference Number No ltem
18 Web Application No Item
19 Workflow ID No ltem
20 Bridge Number Yes Item
21 NBIP Yes Iltem
22 Structure ID Yes ltem
23 Comment - Version No Version
24 Checked In By User No Version
25 Checkin Date No Version
26 File Name - Version No Version
District 4
1 Route Yes No Iltem
2 County Yes No Iltem
3 Project Jurisdiction Yes Yes No Item
4 Project Serial Number Yes No ltem
5 Project Stage Yes Yes No Iltem
6 Document Type Yes Yes No Iltem
7 Title Yes No ltem
8 File Source Yes Yes No ltem
9 Official Record Yes Yes No Item
10 Comment No ltem
11 City Yes No Item
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Library Document Class CeEr FravEy (L:IZ? trolled RE \I\;laltjlllile ITn)(/jpeeX
12 District-Area-Subarea Yes No Iltem
13 Fiscal Year No Item
14 Keyword Yes Item
15 Project Name No Item
16 Reference Date No Item
17 Reference Number No ltem
18 Web Application No Item
19 Workflow ID No ltem
20 Bridge Number Yes Item
21 NBIP Yes Iltem
22 Structure ID Yes ltem
23 Comment - Version No Version
24 Checked In By User No Version
25 Checkin Date No Version
26 File Name - Version No Version
District 5
1 Route Yes No Iltem
2 County Yes No Iltem
3 Project Jurisdiction Yes Yes No Item
4 Project Serial Number Yes No ltem
5 Project Stage Yes Yes No Iltem
6 Document Type Yes Yes No Iltem
7 Title Yes No ltem
8 File Source Yes Yes No ltem
9 Official Record Yes Yes No Item
10 Comment No ltem
11 City Yes No Item
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Library Document Class CeEr FravEy (L:IZ? trolled RE \I\;laltjlllile ITn)(/jpeeX
12 District-Area-Subarea Yes No Iltem
13 Fiscal Year No Item
14 Keyword Yes Item
15 Project Name No Item
16 Reference Date No Item
17 Reference Number No ltem
18 Web Application No Item
19 Workflow ID No ltem
20 Bridge Number Yes Item
21 NBIP Yes Iltem
22 Structure ID Yes ltem
23 Comment - Version No Version
24 Checked In By User No Version
25 Checkin Date No Version
26 File Name - Version No Version
District 6
1 Route Yes No Iltem
2 County Yes No Iltem
3 Project Jurisdiction Yes Yes No Item
4 Project Serial Number Yes No ltem
5 Project Stage Yes Yes No Iltem
6 Document Type Yes Yes No Iltem
7 Title Yes No ltem
8 File Source Yes Yes No ltem
9 Official Record Yes Yes No Item
10 Comment No ltem
11 City Yes No Item
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Library Document Class CeEr FravEy (L:IZ? trolled RE \I\;laltjlllile ITn)(/jpeeX
12 District-Area-Subarea Yes No Iltem
13 Fiscal Year No Item
14 Keyword Yes Item
15 Project Name No Item
16 Reference Date No ltem
17 Reference Number No ltem
18 Web Application No Item
19 Workflow ID No ltem
20 Bridge Number Yes Item
21 NBIP Yes Iltem
22 Structure ID Yes ltem
23 Comment - Version No Version
24 Checked In By User No Version
25 Checkin Date No Version
26 File Name - Version No Version
Help
1 Title Yes No ltem
2 Comment No Iltem
3 File Source Yes No Item
4 Comment - Version No Version
5 Checked In By User No Version
6 Checkin Date No Version
7 File Name - Version No Version
PublicDocs 06-Design
1 Title Yes No ltem
2 Published Yes Yes No Item
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Library Document Class CeEr FravEy (L:IZ? trolled RE \I\;laltjlllile ITn)(/jpeeX
3 Web Application Yes Yes No Item
4 City Yes No Item
5 Comment No ltem
6 County Yes Yes Item
7 Customl No ltem
8 Custom?2 No Iltem
9 Custom3 No ltem
10 Custom4 No Iltem
11 Document Type Yes No ltem
12 KDOT Project Number No ltem
13 Keyword Yes Item
14 MV Custom1 Yes Iltem
15 MV Custom2 Yes ltem
16 Reference Date No ltem
17 Reference Number No Iltem
18 Region Yes No ltem
19 Route Yes Yes ltem
20 Year No Iltem
21 Comment - Version No Version
09-Materials and Research
1 Title Yes No ltem
2 Published Yes Yes No ltem
3 Web Application Yes Yes No Item
4 City Yes No Item
5 Comment No ltem
6 County Yes Yes ltem
7 Customl No ltem
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Library Document Class CeEr FravEy (L:IZ? trolled RE \I\;laltjlllile ITn)(/jpeeX
8 Custom2 No ltem
9 Custom3 No Item
10 Custom4 No ltem
11 Document Type Yes No Item
12 KDOT Project Number No Item
13 Keyword Yes ltem
14 MV Custom1l Yes Iltem
15 MV Custom2 Yes Iltem
16 Reference Date No Item
17 Reference Number No ltem
18 Region Yes No Item
19 Route Yes Yes Iltem
20 Year No ltem
21 Comment - Version No Version
10-Personnel Services
1 Title Yes No ltem
2 Published Yes Yes No Item
3 Web Application Yes Yes No ltem
4 City Yes No Item
5 Comment No Iltem
6 County Yes Yes ltem
7 Customl No Iltem
8 Custom?2 No ltem
9 Custom3 No ltem
10 Custom4 No ltem
11 Document Type No ltem
12 KDOT Project Number No Item
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Library Document Class CeEr FravEy (L:IZ? trolled RE \I\;laltjlllile ITn)(/jpeeX
13 Keyword Yes Item
14 MV Custom1 Yes Item
15 MV Custom2 Yes Iltem
16 Reference Date No ltem
17 Reference Number No Iltem
18 Region Yes No ltem
19 Route Yes Yes ltem
20 Year No Iltem
21 Comment - Version No Version
11-Management and Budget
1 Title Yes No ltem
2 Published Yes Yes No ltem
3 Web Application Yes Yes No Item
4 City Yes No ltem
5 Comment No ltem
6 County Yes Yes Iltem
7 Customl No ltem
8 Custom?2 No Iltem
9 Custom3 No ltem
10 Custom4 No Iltem
11 Document Type No ltem
12 KDOT Project Number No ltem
13 Keyword Yes Item
14 MV Custom1 Yes ltem
15 MV Custom?2 Yes ltem
16 Reference Date No ltem
17 Reference Number No Iltem
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Library Document Class CeEr FravEy (L:IZ? trolled RE \I\;laltjlllile ITn)(/jpeeX
18 Region Yes No ltem
19 Route Yes Yes Item
20 Year No Iltem
21 Comment - Version No Version
12-Transportation Planning
1 Title Yes No ltem
2 Published Yes Yes No Item
3 Web Application Yes Yes No ltem
4 City Yes No Item
5 Comment No Iltem
6 County Yes Yes ltem
7 Customl No Iltem
8 Custom2 No ltem
9 Custom3 No Iltem
10 Custom4 No ltem
11 Document Type No Iltem
12 KDOT Project Number No Item
13 Keyword Yes ltem
14 MV Custom1l Yes Iltem
15 MV Custom2 Yes Iltem
16 Reference Date No Item
17 Reference Number No ltem
18 Region Yes No Item
19 Route Yes Yes ltem
20 Year No Iltem
21 Comment - Version No Version
14-Right of Way
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Library Document Class CeEr FravEy (L:IZ? trolled RE \I\;laltjlllile ITn)(/jpeeX
1 Title Yes No Iltem
2 Published Yes Yes No Item
3 Web Application Yes Yes No Item
4 City Yes No Item
5 Comment No ltem
6 County Yes Yes Iltem
7 Customl No ltem
8 Custom?2 No Iltem
9 Custom3 No ltem
10 Custom4 No Iltem
11 Document Type Yes No ltem
12 KDOT Project Number No ltem
13 Keyword Yes Item
14 MV Custom1 Yes Iltem
15 MV Custom?2 Yes ltem
16 Reference Date No ltem
17 Reference Number No Iltem
18 Region Yes No ltem
19 Route Yes Yes ltem
20 Year No Iltem
21 Comment - Version No Version
17-Local Projects
1 Title Yes No ltem
2 Published Yes Yes No ltem
3 Web Application Yes Yes No Item
4 City Yes No Item
5 Comment No ltem




Event ID: EVT0002245

Page 109
Library Document Class CeEr FravEy (L:IZ? trolled RE \I\;laltjlllile ITn)(/jpeeX
6 County Yes Yes ltem
7 Customl No Item
8 Custom2 No Iltem
9 Custom3 No Item
10 Custom4 No ltem
11 Document Type Yes No Iltem
12 KDOT Project Number No Item
13 Keyword Yes ltem
14 MV Custom1l Yes Iltem
15 MV Custom2 Yes Iltem
16 Reference Date No Item
17 Reference Number No ltem
18 Region Yes No Item
19 Route Yes Yes Iltem
20 Year No Iltem
21 Comment - Version No Version
22-Computer Services
1 Title Yes No ltem
2 Published Yes Yes No Item
3 Web Application Yes Yes No ltem
4 City Yes No Item
5 Comment No Iltem
6 County Yes Yes ltem
7 Custom1l No ltem
8 Custom?2 No ltem
9 Custom3 No ltem
10 Custom4 No ltem
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Library Document Class CeEr FravEy (L:IZ? trolled RE \I\;laltjlllile ITn)(/jpeeX
11 Document Type Yes No Item
12 KDOT Project Number No Item
13 Keyword Yes Item
14 MV Custom1 Yes Item
15 MV Custom2 Yes Iltem
16 Reference Date No ltem
17 Reference Number No ltem
18 Region Yes No ltem
19 Route Yes Yes ltem
20 Year No Iltem
21 Comment - Version No Version
25-Public Involvement
1 Title Yes No ltem
2 Published Yes Yes No ltem
3 Web Application Yes Yes No Item
4 City Yes No ltem
5 Comment No ltem
6 County Yes Yes Iltem
7 Customl No ltem
8 Custom?2 No Iltem
9 Custom3 No ltem
10 Custom4 No Iltem
11 Document Type Yes No ltem
12 KDOT Project Number No Item
13 Keyword Yes Item
14 MV Custom1 Yes ltem
15 MV Custom?2 Yes ltem
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Library Document Class CeEr FravEy (L:Ig? trolled RE \I\;laltjlllile ITn)(/jpeeX
16 Reference Date No ltem
17 Reference Number No Item
18 Region Yes No ltem
19 Route Yes Yes Item
20 Year No Iltem
21 Comment - Version No Version
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Acronyms
Acronym Description
.NET Not an acronym. Software framework.
ADA Americans with Disabilities Act
BCS Bureau of Computer Services
CITO Chief Information Technology Office
COTS Commercial-Off-The-Shelf
DMZ Refers to a perimeter network protected by firewalls.
EPMO Kansas Enterprise Project Management Office
ESOB Eisenhower State Office Building
FEIN Federal Employer Identification Number
GIS Geographic Information System
GUI Graphical User Interface
IE Internet Explorer
1S Internet Information Server
ITEC Information Technology Executive Council
JCIT Joint Committee on Information Technology
JPG Joint Photographic Experts Group File Extension
Kbps Kilobits Per Second
KDOR Kansas Department of Revenue
KDOT Kansas Department of Transportation
KGATE Kansas GIS portal.
KHP Kansas Highway Patrol
KSA Kansas Statutes Annotated
NBIP National Bridge Inspection Program
0S Operating System
PNC Procurement Negotiation Committee
RFP Request for Proposal
SAN Storage Area Network
SQL Structured Query Language
TCP/IP Transmission Control Protocol/Internet Protocol
TIF Tagged Image File Format Extension
U.S.C. United States Code
VB Visual Basic
VIN Vehicle Identification Number
VLAN Virtual Local Area Network
VPN Virtual Private Network
XML Extensible Mark-Up Language




